INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 121 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: NONE BELOW ROUTE : STATE ROAD 43
CALL ORDER 121 CONTRACT ID : R -25550-A COUNTIES : TIPPECANOE
LETTING DATE : 01/18/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 09/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
OTHERS
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 8,037,752.06 100.0000%

2 35-1386990 ISOM, JACK CONSTRUCTION CO $ 9,495,781.33 118.1398%




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 181 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 06/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
OTHERS
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $  34,641,763.92 100.0000%
2 36-2231526 WALSH CONSTR COMPANY $  35,317,000.00 101.9492%
3 35-0918397 RIETH RILEY CONSTRUCTION $  43,487,280.70 125.5343%
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  TRAFFIC SIGNAL MODERNIZATION
| | |
0001 105-06845 LUMP | 439155.33000 439155.33] 769019.04000 769019.04] 357791.00000 357791.00
CONSTRUCTION ENGINEERING I I |
0002 105-07040 18.000 MOS | 3201.51000 57627.18] 2200.00000 39600.00] 3855.00000 69390.00
FIELD OFFICE, C I | |
0003 108-01614 LUMP | 7010.59000 7010.59] 8050.00000 8050.00]  10875.00000 10875.00
PARTNERING OVERHEAD I I |
0004 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, PCCP I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0007 110-01001 LUMP | 1732088.20000 1732088.20] 1750000.00000 1750000.00] 2174634.00000 2174634.00
MOBILIZATION AND DEMOBILIZATION I I |
0008 201-52370 LUMP | 256724.22000 256724.22] 350000.00000 350000.00] 156835.00000 156835.00
CLEARING RIGHT OF WAY I | |
0009 202-02240 57016.000 SYS | 6.38000 363762.08] 7.50000 427620.00] 11.80000 672788.80
PAVEMENT REMOVAL I I |
0010 202-02272 325.000 LFT | 11.23000 3649.75] 2.16000 702.00] 13.10000 4257.50
PAVED SIDE DITCH, REMOVE I | |
0011 202-02273 387.000 SYS | 94.32000 36501.84] 9.44000 3653.28] 39.20000 15170.40
| | |

CENTER CURB, CONCRETE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 181 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0012 202-02274 3537.000 LFT | 4.64000 16411.68] 2.11000 7463.07] 9.20000 32540.40
CURB, CONCRETE, INTEGRAL, REMOVE I I |
0013 202-02278 5845.000 LFT | 9.06000 52955.70] 1.06000 6195.70] 9.20000 53774.00
CURB, CONCRETE, REMOVE I I |
0014 202-02279 350.000 LFT | 10.43000 3650.50] 4.00000 1400.00] 10.50000 3675.00
CURB AND GUTTER, REMOVE I I |
0015 202-02928 23.000 EACH | 718.19000 16518.37] 219.98000 5059.54| 451.00000 10373.00
CATCH BASIN, REMOVE I I |
0016 202-52710 1279.000 SYS | 19.98000 25554.42] 4.70000 6011.30] 18.30000 23405.70
SIDEWALK, CONCRETE, REMOVE I I |
0017 202-60815 2183.000 LFT | 5.85000 12770.55] 4.04000 8819.32| 26.10000 56976.30
CENTER CURB, REMOVE I I |
0018 202-74040 13.000 EACH | 232.39000 3021.07] 150.25000 1953.25] 163.00000 2119.00
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | I |
0019 202-74050 1.000 EACH | 378.29000 378.29] 250.41000 250.41] 272.00000 272.00
SIGN, OVERHEAD, REMOVE I I |
0020 202-74080 2.000 EACH | 1.02000 2.04] 851.41000 1702.82] 924.00000 1848.00
OVERHEAD SIGN STRUCTURE, CANTILEVER, I I |
REMOVE I I |
0021 202-78515 LUMP |  66326.00000 66326.00] 5008.29000 5008.29| 5438.00000 5438.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0022 202-91385 33.000 EACH | 750.84000 24777.72] 153.53000 5066.49| 451.00000 14883.00
INLET, REMOVE I I |
0023 202-91840 31048.000 LFT | 1.53000 47503 .44 2.08000 64579.84| 2.20000 68305.60
FENCE, CHAIN LINK, REMOVE I I |
0024 202-93047 19.000 EACH | 799.25000 15185.75] 341.84000 6494.96| 745.00000 14155.00
MANHOLE, REMOVE I I |
0025 202-94954 60.000 LFT | 33.73000 2023.80] 32.16000 1929.60] 21.80000 1308.00
BARRIER WALL, CONCRETE, REMOVE I I |
0026 202-96070 1.000 EACH | 1513.18000 1513.18] 2003.32000 2003.32] 2175.00000 2175.00
HIGH MAST TOWER, REMOVE I I |
0027 202-96133 776.000 LFT | 21.29000 16521.04]| 9.00000 6984.00]| 21.80000 16916.80
PIPE, REMOVE , 12 IN. I I |
0028 202-96133 1009.000 LFT | 20.46000 20644.14] 9.00000 9081.00] 22.80000 23005.20
PIPE, REMOVE , 15 IN. I I |
0029 202-96133 1274.000 LFT | 21.07000 26843.18| 9.00000 11466.00] 25.00000 31850.00
PIPE, REMOVE , 18 IN. I I |
0030 202-96133 924.000 LFT | 31.29000 28911.96] 9.00000 8316.00] 27.20000 25132.80
| | |

PIPE, REMOVE , 21 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

02703706

181 -3

AGGREGATE FOR END BENT BACKFILL

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 | 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0031 202-96133 274.000 LFT | 22.61000 6195.14] 9.00000 2466.00] 28.30000 7754.20
PIPE, REMOVE , 24 IN. I I |
0032 202-96133 776.000 LFT | 26.61000 20649.36] 9.00000 6984.00]| 29.40000 22814.40
PIPE, REMOVE , 36 IN. I I |
0033 202-96133 35.000 LFT | 26.31000 920.85] 11.00000 385.00] 100.00000 3500.00
PIPE, REMOVE , 6 IN. I I |
0034 202-96133 122.000 LFT | 26.30000 3208.60] 15.00000 1830.00] 100.00000 12200.00
PIPE, REMOVE , 8 IN. I I |
0035 202-96151 LUMP | 3566.79000 3566.79] 3502.49000 3502.49] 1631.00000 1631.00
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0037 203-02000 179790.000 CYS | 14.33000 2576390.70]| 13.00000 2337270.00] 1450000 2606955 .00
EXCAVATION, COMMON I I |
0038 203-02020 85.000 CYS | 26.57000 2258_45] 20.00000 1700.00] 78.30000 6655 .50
EXCAVATION, UNCLASSIFIED I I |
0039 203-02070 71411.000 CYS | 1.00000 71411.00] 0.01000 71411} 9.20000 656981 .20
BORROW I I |
0040 205-03371 4320.000 CYS | 6.77000 29246.40] 6.12000 26438.40] 11.10000 47952 .00
SEDIMENT, REMOVE I I |
0041 205-06930 24.000 TON | 213.58000 5125.92| 142.94000 3430.56| 29.40000 705.60
SPLASHPAD, RIPRAP I I |
0042 205-06931 596.000 TON | 32.20000 19191.20] 25.36000 15114.56] 27.20000 16211.20
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0043 205-06932 176.000 LFT | 8.72000 1534.72| 8.00000 1408.00] 8.70000 1531.20
TEMPORARY CHECK DAM, STRAW BALES I I |
0044 205-06933 9.000 EACH | 66.33000 596.97] 65.00000 585.00] 70.70000 636.30
TEMPORARY DITCH INLET PROTECTION I | |
0045 205-06935 1.000 EACH | 2310.64000 2310.64] 4614.26000 4614.26] 2262.00000 2262.00
TEMPORARY SEDIMENT BASIN I I |
0046 205-06936 681.000 TON | 38.01000 25884.81] 43.51000 29630.31] 29.90000 20361.90
TEMPORARY SEDIMENT TRAP I | |
0047 205-06937 3844.000 LFT | 1.22000 4689.68| 1.25000 4805.00] 1.40000 5381.60
TEMPORARY SILT FENCE I I |
0048 205-06938 109.000 LFT | 21.50000 2343_50] 20.00000 2180.00] 22.80000 2485.20
TEMPORARY SLOPE DRAIN I | |
0049 207-08263 169008.000 SYS | 3.99000 674341.92| 5.00000 845040.00] 9.10000 1537972.80
SUBGRADE TREATMENT, TYPE IA I I |
0050 211-02050 11843.000 CYS | 13.08000 15490644 15.00000 177645.00] 20.70000 245150.10
B BORROW I | |
0051 211-06467 82.000 CYS | 36.56000 2997.92| 21.67000 1776.94] 4350000 3567.00
| | |
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ENGINEER™S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 | 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0052 211-07454 52031.000 CYS | 13.09000 681085.79] 18.00000 936558.00] 20.70000 1077041.70
STRUCTURE BACKFILL I I |
0053 213-08058 432.000 CYS | 133.07000 57486.24| 60.00000 25920.00] 103.00000 44496 .00
FLOWABLE BACKFILL I I |
0054 301-07448 13474.000 TON | 14.82000 199684 .68 14.00000 188636.00] 19.50000 262743.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0055 302-06464 41139.000 CYS | 26.54000 1091829.06| 32.00000 1316448.00| 42.90000 1764863.10
SUBBASE FOR PCCP I I |
0056 302-07455 82.000 CYS | 25.96000 2128.72| 60.00000 4920.00] 5440000 4460.80
DENSE GRADED SUBBASE I I |
0057 303-01180 9127.000 TON | 10.87000 99210.49] 16.00000 146032.00]| 18.80000 171587.60
COMPACTED AGGREGATE, NO. 53 I I |
0058 303-06959 1685.000 TON | 11.53000 19428.05] 19.73000 33245.05] 69.80000 117613.00
AGGREGATE , NO. 5, COARSE, STONE I I |
0060 306-08034 7557.000 SYS | 2.60000 19648.20| 0.93000 7028.01] 1.40000 10579.80
MILLING, ASPHALT, 1 1/2 IN. I I |
0061 402-07432 716.000 TON | 76.00000 54416.00] 62.00000 44392 .00 97.00000 6945200
HMA SURFACE, TYPE A I I |
0062 402-07433 1853.000 TON | 63.50000 117665.50]| 61.00000 113033.00] 59.80000 110809.40
HMA SURFACE, TYPE B I I |
0063 402-07434 1284.000 TON | 62.00000 79608.00] 57.00000 73188.00] 59.80000 76783.20
HMA SURFACE, TYPE C I | |
0064 402-07435 948.000 TON | 52.00000 49296.00] 4400000 41712.00] 79.60000 75460.80
HMA INTERMEDIATE, TYPE A I I |
0065 402-07438 3138.000 TON | 53.00000 166314.00]| 47 .00000 147486.00| 47.60000 149368.80
HMA INTERMEDIATE, TYPE B I | |
0066 402-07439 1237.000 TON | 4400000 54428_00] 45_00000 55665.00] 4840000 59870.80
HMA INTERMEDIATE, TYPE C I I |
0067 402-07440 71.000 TON | 80.00000 5680.00]| 110.00000 7810.00] 249.00000 17679.00
HMA BASE, TYPE A I | |
0068 402-07441 11423.000 TON | 39.00000 445497 .00] 41.00000 468343.00] 39.80000 45463540
HMA BASE, TYPE B I I |
0069 402-07442 1897.000 TON | 45_00000 85365.00] 45_00000 85365.00] 47.40000 89917.80
HMA BASE, TYPE C | | |
0070 402-07451 306.000 TON | 65.00000 19890.00] 75.00000 22950.00] 90.70000 27754.20
HMA, TYPE B, WEDGE AND LEVEL I I |
0071 406-05520 21.000 TON | 220.00000 4620.00] 205.00000 4305.00] 222.00000 4662.00
ASPHALT FOR TACK COAT I | |
0072 501-06266 LUMP |  16980.98000 16980.98]  16641.49000 16641.49]  22023.00000 22023.00
| | |

PROFILOGRAPH, PCCP



ENGINEER"S ESTIMATE: $ 34,668,4
CALL ORDER : 181
LETTING DATE : 01/18/06 10:00

SET-ASIDE :

49 .00
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LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0073 501-06727 LUMP
CORING, PCCP

0074 501-08196 141347.000 SYS
QC/QA-PCCP, 12.5 IN.

0075 502-06627 188.000 SYS
PCCP, 6 IN.

0076 503-05240 72423.000 LFT
D-1 CONTRACTION JOINT

0077 601-01522 20.000 EACH
GUARDRAIL TRANSITION TYPE TGB

0078 601-06224 4.000 EACH
IMPACT ATTENUATOR, CR, W1, TL-2

0079 601-06228 1.000 EACH
IMPACT ATTENUATOR, CR, W1, TL-3

0080 601-06234 1.000 EACH
IMPACT ATTENUATOR, R1, W1, TL-2

0081 601-06242 2.000 EACH
IMPACT ATTENUATOR, R2, W1, TL-2

0082 601-06243 1.000 EACH
IMPACT ATTENUATOR, R2, W2, TL-2

0083 601-06303 1.000 EACH
IMPACT ATTENUATOR, RESET, R2, W2, TL-2

0084 601-06854 2.000 EACH
GUARDRAIL, W-BEAM, NESTED

0085 601-06855 1.000 EACH
GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO

0086 601-06856 5.000 EACH
MODIFIED POSTS, NESTED GUARDRAIL

0087 601-94689 14.000 EACH
GUARDRAIL END TREATMENT, OS

0088 601-99105 5378.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0089 602-06729 193.000 EACH
BARRIER DELINEATOR

0091 602-08344 870.000 SYS
REINFORCED CONCRETE MOMENT SLAB , 15 IN

0092 602-08344 103.000 SYS
REINFORCED CONCRETE MOMENT SLAB , 17.5

IN.

( 1 ) 35-1917625
M

ILESTONE CONTRACTORS, L.P.
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IC 2 ) 36-2231526 |

IWALSH CONSTR COMPANY |

AMOUNTI UNIT PRICE AMOUNTI
6863.30] 6726.09000 6726.09]
5282137.39I 38.00000 5371186.00:
6905.24I 35.00000 6580.00:
638046.63I 9.00000 651807.00:
31938.60I 1810.06000 36201.20:
157205.40I 39547.60000 158190.40:
61136.30I 60406 . 43000 60406.43:
9749.14I 10774.19000 10774.19}
17969.24: 10672.79000 21345.58:
12351.16I 12726.22000 12726.22:
2504.30I 3143.53000 3143.53}
6183.62I 2357.65000 4715.30}
841.83I 735.18000 735.18:
1505.10I 253.51000 1267.55:
31142.58I 1952.03000 27328.42:
75453.34I 12.68000 68193.04:
1574.88I 7.00000 1351.oo=
55566.90I 55.00000 47850.00:
7144.08I 65.00000 6695.00:

I |

I |

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 181 -6
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0093 602-08472 597.000 LFT | 107.07000 63920.79] 55.00000 32835.00] 153.00000 91341.00
CONCRETE BARRIER, 33 IN. , MODIFIED I I |
0094 603-06045 26815.000 LFT | 10.00000 268150.00]| 7.96000 213447.40| 8.50000 227927.50
FENCE, CHAIN LINK, 48 IN. I I |
0095 603-98226 2382.000 LFT | 12.24000 29155.68] 11.15000 26559.30] 12.00000 28584.00
FENCE, CHAIN LINK, BLACK VINYL COATED, | I |
48 IN. I I |
0096 604-04927 703.000 LFT | 123.35000 86715.05] 90.00000 63270.00] 150.00000 105450.00
CONCRETE BARRIER, 33 IN., MODIFIED, I | |
WITH FOOTING I I |
0097 604-04927 50.000 LFT | 14439000 7219.50] 450.00000 22500.00] 151.00000 7550.00
CONCRETE BARRIER, 45 IN., MODIFIED I I |
0098 604-07897 15.000 SYS | 142 .86000 2142.90] 80.00000 1200.00] 270.00000 4050.00
CURB RAMP, CONCRETE, C I I |
0099 604-07900 22.000 SYS | 142 .86000 3142.92| 76.00000 1672.00] 195.00000 4290.00
CURB RAMP, CONCRETE, F I I |
0100 604-07902 66.000 SYS | 142 .86000 9428.76| 72.00000 4752.00] 256.00000 16896.00
CURB RAMP, CONCRETE, H I I |
0101 604-07904 35.000 SYS | 103.06000 3607.10] 76.00000 2660.00] 195.00000 6825.00
CURB RAMP, CONCRETE, L I I |
0102 604-91531 1277.000 SYS | 24.49000 31273.73] 4950000 63211.50] 29.00000 37033.00
SIDEWALK, CONCRETE, 4 IN. I | |
0103 605-06090 4490.000 LFT | 6.65000 29858.50] 18.02000 80909.80] 12.90000 57921.00
CURB, INTEGRAL, CONCRETE I I |
0104 605-06090 12615.000 LFT | 9.55000 120473.25| 4.55000 57398.25| 12.90000 162733.50
CURB, INTEGRAL, CONCRETE , C I I |
0105 605-06095 450.000 LFT | 27.79000 12505.50] 21.00000 9450.00] 12.90000 5805.00
CURB, INTEGRAL, B, CONCRETE I I |
0106 605-06125 456.000 LFT | 36.12000 16470.72] 18.00000 8208.00] 31.20000 14227.20
CURB, CONCRETE, MODIFIED I | |
0107 605-06140 467.000 LFT | 5.61000 2619.87] 15.00000 7005.00] 30.20000 14103.40
CURB AND GUTTER, CONCRETE I I |
0108 605-06205 533.000 LFT | 28.57000 15227.81] 66.00000 35178.00] 75.50000 40241 .50
CENTER CURB, B, CONCRETE I | |
0109 605-06210 435.000 LFT | 66.33000 28853.55] 58.72000 25543.20] 83.30000 36235.50
CENTER CURB, C, CONCRETE I I |
0110 605-06255 835.000 SYS | 72.45000 60495.75] 78.52000 65564 .20] 82.70000 69054 .50
CENTER CURB, D, CONCRETE I | |
0111 607-06370 400.000 LFT | 76.02000 30408.00] 67.33000 26932.00] 50.20000 20080.00
| | |

PAVED SIDE DITCH, H
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SEED MIXTURE , NATIVE GRASS, WITH

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 | 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0112 609-08229 501.000 SYS | 82.61000 41387.61] 50.00000 25050.00] 81.60000 40881.60
REINFORCED CONCRETE BRIDGE APPROACH , | I |
12.5 IN., MODIFIED I I |
0115 611-06497 1.000 EACH | 127 .55000 127.55] 172.39000 172.39] 185.00000 185.00
MAILBOX ASSEMBLY, SINGLE I | |
0116 615-06505 1.000 EACH | 688.77000 688.77] 481.67000 481._67] 517.00000 517.00
MONUMENT, B I I |
0117 615-06510 11.000 EACH | 392.85000 4321.35] 354.91000 3904.01] 381.00000 4191.00
MONUMENT, C I | |
0118 615-06515 38.000 EACH | 81.63000 3101.94] 111.54000 4238.52] 120.00000 4560.00
MONUMENT, D I I |
0119 615-06527 3.000 EACH | 709.18000 2127.54] 456.32000 1368.96] 489.00000 1467.00
MONUMENT, SECTION CORNER I | |
0120 616-02320 13304.000 SYS | 1.92000 25543.68] 2.23000 29667.92| 1.30000 17295.20
GEOTEXTILES I I |
0121 616-05688 454.000 TON | 43.12000 19576.48] 30.00000 13620.00] 34.80000 15799.20
RIPRAP, CLASS 1 I | |
0122 616-05689 13.000 TON | 80.21000 1042.73] 45_00000 585.00] 87.00000 1131.00
RIPRAP, CLASS 2 I I |
0123 616-06405 2966.000 TON | 30.69000 91026.54] 25.00000 74150.00] 27.20000 8067520
RIPRAP, REVETMENT I | |
0124 616-06451 463.000 TON | 34.00000 15742.00] 35.00000 16205.00] 30.50000 14121.50
RIPRAP, UNIFORM I I |
0125 620-08426 LUMP |  80000.00000 80000.00]  80000.00000 80000.00]  10331.00000 10331.00
SOUND BARRIER DESIGN AND LAYOUT I I |
0127 620-08427 43134.000 SFT | 14.00000 603876.00] 12.00000 517608.00] 5.80000 250177.20
SOUND BARRIER ERECTION , GROUND MOUNTED | I |
0128 620-08427 22329.000 SFT | 11.00000 245619.00| 9.00000 200961.00] 5.60000 125042.40
SOUND BARRIER ERECTION , WALL MOUNTED | I |
0130 620-08428 43134.000 SFT | 20.00000 862680.00] 18.00000 776412.00] 26.80000 1155991.20
SOUND BARRIER PANELS , GROUND MOUNTED | I |
0131 620-08428 22329.000 SFT | 20.00000 446580.00] 19.00000 424251 _00] 26.80000 598417.20
SOUND BARRIER PANELS , WALL MOUNTED I I |
0132 621-01004 14.000 EACH | 408.16000 5714.24] 300.00000 4200.00] 326.00000 4564.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0133 621-04258 50.000 LBS | 153.62000 7681.00] 95_00000 4750.00] 103.00000 5150.00
SEED MIXTURE , NATIVE GRASS I | |
0134 621-04258 15.000 LBS | 258.16000 3872.40] 95.00000 1425_00] 103.00000 154500
| | |
I I |

ANNUALS
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0135 621-04258 10.000 LBS | 387.24000 3872.40] 95.00000 950.00] 103.00000 1030.00
SEED MIXTURE ,NATIVE GRASS, NO ANNUALS | I |
0136 621-06545 39.000 TON | 157 .14000 6128.46| 450.00000 17550.00] 489.00000 19071.00
FERTILIZER I I |
0137 621-06554 6277.000 LBS | 6.33000 39733.41] 2.25000 14123.25] 2.50000 15692.50
SEED MIXTURE, U I I |
0138 621-06557 7869.000 LBS | 2.14000 16839.66] 2.10000 16524.90| 2.30000 18098.70
SEED MIXTURE, T I I |
0139 621-06565 141.000 TON | 259.18000 3654438 350.00000 49350.00] 381.00000 53721.00
MULCHING MATERIAL I I |
0140 621-06567 98.000 kGAL | 2.55000 249.90]| 10.00000 980.00] 10.90000 1068.20
WATER I I |
0142 621-06570 5496.000 CYS | 23.55000 129430.80] 2425000 133278.00] 4540000 249518.40
TOP SOIL AMENDMENT I I |
0143 621-06574 21512.000 SYS | 2.41000 51843.92| 2.40000 51628.80]| 2.60000 55931.20
SODDING I I |
0144 621-06575 8637.000 SYS | 2.41000 20815.17] 2.40000 20728.80] 2.60000 2245620
SODDING, NURSERY I I |
0145 621-07189 176.000 CYS | 77.45000 13631.20] 30.00000 5280.00] 32.60000 5737.60
COMPOST SOIL MULCH I I |
0146 621-08082 871.000 LFT | 3.67000 3196.57] 4.00000 3484.00] 4.40000 3832.40
COMPOST FILTER SOCK I | |
0147 621-08470 LUMP | 9591.76000 9591.76| 1500.00000 1500.00] 1631.00000 1631.00
INVASIVE SPECIES CONTROL I I |
0149 621-92968 117.000 LBS | 83.11000 9723.87] 25.00000 2925.00] 27.20000 3182.40
SEED MIXTURE, WILD FLOWER I | |
0150 622-05635 180.000 EACH | 48.21000 8677.80] 49.00000 8820.00] 53.30000 9594.00
PLANT, CONIFEROUS EVERGREEN, PROSTRATE, | I |
BROAD SPREADING, SEMISPREADING, OVER 24 | I |
TO 36 IN. I | |
0151 622-05639 447.000 EACH | 43_67000 19520.49] 36.00000 16092.00] 39.20000 17522.40
PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 | I |
IN. , ORNAMENTAL I I |
0152 622-05641 537.000 EACH | 62.65000 33643.05] 59.00000 31683.00] 64.20000 34475.40
PLANT, DECIDUOUS SHRUB, OVER 36 TO 48 | I |
IN. | | |
0153 622-05642 268.000 EACH | 62.65000 16790.20] 125.00000 33500.00] 136.00000 36448.00
PLANT, DECIDUOUS SHRUB, OVER 48 IN. | | |
0154 622-05643 39.000 EACH | 193.26000 7537.14] 155.00000 6045.00] 169.00000 6591.00
PLANT, DECIDUOUS TREE, MULTI-STEM, 48 | I |
I I |

IN. OR UNDER
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TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0155 622-05644 15.000 EACH | 25464000 3819.60 195.00000 2925.00] 212.00000 3180.00
PLANT, DECIDUOUS TREE, MULTI-STEM, OVER | I |
48 TO 72 IN. , ORNAMENTAL I I |
0156 622-05649 39.000 EACH | 234.69000 9152.91] 225.00000 8775.00] 245.00000 955500
PLANT, DECIDUOUS TREE, SINGLE STEM, | | |
OVER 1.25 TO 2 IN. , ORNAMENTAL I I |
0157 622-05650 191.000 EACH | 355.10000 67824.10] 250.00000 47750.00] 272.00000 51952.00
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 2 TO 2.5 IN. I | |
0158 622-05651 163.000 EACH | 589.03000 96011.89] 325.00000 52975.00] 353.00000 57539.00
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 2.5 TO 3.5 IN. I I |
0159 622-05654 32000.000 EACH | 2.91000 93120.00] 2.50000 80000.00] 2.70000 86400.00
PLANT, PERENNIAL I I |
0160 622-05654 286.000 EACH | 13.67000 3909.62| 12.00000 3432.00] 13.10000 3746.60
PLANT, PERENNIAL , 1 GALLON I I |
0161 622-05654 682.000 EACH | 19.49000 13292.18] 29.00000 19778.00] 31.50000 21483.00
PLANT, PERENNIAL , 2 GALLON I I |
0162 622-05654 26671.000 EACH | 2.91000 77612.61] 3.50000 93348.50] 3.80000 101349.80
PLANT, PERENNIAL , NATIVE PLUG I I |
0163 622-52436 116.000 EACH | 23.47000 2722.52] 30.00000 3480.00] 32.60000 3781.60
SIGN, DO NOT MOW OR SPRAY I | |
0164 701-06011 1.000 EACH | 3600.00000 3600.00] 2000.00000 2000.00] 3698.00000 3698.00
DYNAMIC PILE LOAD TEST I I |
0165 701-06012 1.000 EACH | 750.00000 750.00] 2000.00000 2000.00] 1631.00000 1631.00
TEST PILE, RESTRIKE I | |
0166 701-06027 1.000 EACH | 2200.00000 2200.00] 2000.00000 2000.00] 5438.00000 5438.00
TEST PILE I I |
0167 701-51195 726.000 LFT | 40.00000 29040.00] 36.19000 26273.94] 47.90000 34775.40
PILE, STEEL H, HP 12 X 53 I I |
0168 701-91792 68.000 EACH | 100.00000 6800.00] 202.58000 13775.44] 92.40000 6283.20
PILE TIP, STEEL H I I |
0169 701-95780 3669.000 LFT | 45_00000 165105.00]| 37.85000 138871.65| 53.00000 19445700
PILE, STEEL H, HP 12 X 74 I | |
0171 702-51005 111.000 CYS | 600.00000 66600.00] 650.00000 72150.00] 816.00000 90576.00
CONCRETE, A, SUBSTRUCTURE I I |
0172 702-51015 2214.000 CYS | 400.00000 885600.00] 225.00000 498150.00] 370.00000 819180.00
CONCRETE, B, FOOTINGS I | |
0173 702-51863 304.000 EACH | 9.68000 2942.72| 20.00000 6080.00]| 19.60000 5958.40
FIELD DRILLED HOLE IN CONCRETE I I |
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LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0174 702-90915 1552.000 CYS
CONCRETE, A

0176 703-06028 439401.000 LBS
REINFORCING BARS

0177 703-06029 795077.000 LBS
REINFORCING BARS, EPOXY COATED

0178 704-51002 967.000 CYS
CONCRETE, C, SUPERSTRUCTURE

0179 706-05732 21.000 EACH

CONCRETE BRIDGE RAILING TRANSITION, TBC

0180 706-08497 8194.000 SYS
REINFORCED CONCRETE MOMENT SLAB, 12 1/2
IN.

0181 706-51020
CONCRETE, C, RAILING

0182 707-08158 1112.000 LFT
STRUCTURAL MEMBERS, CONCRETE BULB-T
BEAM, 42 IN. X 49 IN.

846.000 CYS

0183 709-07733 LUMP
ANTI-GRAFFITI COAT

0184 709-07733 LUMP
ANTI-GRAFFITI COAT , STR. NO. 7

0185 709-07733 LUMP
ANTI-GRAFFITI COAT , STR. NO. 9

0186 709-07733 LUMP
ANTI-GRAFFITI COAT ,STR. NO. 10

0187 709-51821 LUMP
SURFACE SEAL

0188 709-51821 LUMP
SURFACE SEAL , STR. NO. 7

0189 709-51821 LUMP
SURFACE SEAL , STR. NO. 9

0191 711-51035 2567.000 LBS
STRUCTURAL STEEL

0192 711-51038 LUMP
STRUCTURAL STEEL , GALVANIZED AND
PAINTED

0193 711-51038 LUMP

STRUCTURAL STEEL , GALVANIZED AND
PAINTED, STR. NO. 4

620.

1700.

55.

350.

210.

229488.

4719.

2255.

12489.

33565.

7105.

2119.

2.

74704.

110931.

-00000

.75000

.73000

00000

00000

00000

00000

00000

53000

35000

08000

70000

26000

25000

57000

85000

02000

10000

( 1 ) 35-1917625
MILESTONE CONTRACTORS, L.P.

IC 2 ) 36-2231526 I
IWALSH CONSTR COMPANY |
| |

AMOUNT| UNIT PRICE AMOUNT|

1125200.00] 550.00000 853600.00]

| |
329550.75] 0.55000 241670.55]
| |
580406.21| 1.00000 795077.00]
| |

599540 ._00] 600.00000 580200.00]
| |
35700.00]  2000.00000 42000.00]
| |
450670.00] 48.00000 393312.00]
| |

| |
296100.00] 375.00000 317250.00]
| |
233520.00] 350.00000 389200.00]
| I
229488.53]  65000.00000 65000.00]|
| |

4719.35]  5000.00000 5000.00]

| |

2255.08]  2900.00000 2900.00]

| |
12489.70]  3900.00000 3900.00]
| |
33565.26]  35000.00000 35000.00]
| |

7105.25]  8000.00000 8000.00]

| |

2119.57]  40000.00000 40000.00]

| |

7315.95| 3.00000 7701.00]

| |
74704.02] 400000 .00000 400000.00]
| I
110931.10]  75000.00000 75000.00]
| |

| |

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

647.

2323.

54.

1580.

265.

137244.

4046.

740.

914.

22668.

7613.

2262.

3.

88632.
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00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000
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125037.

00

80

30

00

00

60

00

00

00

00

00

00

00

00

00

50

00

00
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0194 711-51038 LUMP | 126693.73000 126693.73]  75000.00000 75000.00] 142981.00000 142981.00
STRUCTURAL STEEL , GALVANIZED AND I I |
PAINTED, STR. NO. 8 I I |
0195 711-51038 LUMP |  63550.91000 63550.91] 100000.00000 100000.00]  72988.00000 72988.00
STRUCTURAL STEEL , STR. NO. 7, I | I
GALVANIZED AND PAINTED I I |
0196 711-51038 LUMP | 174905.56000 174905.56]  90000.00000 90000.00] 194121.00000 194121.00
STRUCTURAL STEEL ,PAINTED, STR. NO. 4 | I |
0197 711-51038 LUMP | 180371.38000 180371.38]  90000.00000 90000.00] 200581.00000 200581.00
STRUCTURAL STEEL ,PAINTED, STR. NO. 8 | I |
0198 711-51070 24.000 EACH | 89.12000 2138.88]| 113.20000 2716.80]| 103.00000 2472.00
ANCHOR PLATE, AP 1 I I |
0199 714-26703 207.000 LFT | 583.93000 120873.51] 350.00000 72450.00] 364.00000 75348.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 6 FT. X 4 FT. I I |
0200 714-93641 55.000 LFT | 470.72000 25889.60] 250.00000 13750.00] 283.00000 15565.00
CULVERT, PRECAST BOX, REINFORCED I | |
CONCRETE, 4 FT. X 3 FT. I I |
0201 715-02246 2.000 EACH | 2164.91000 4329.82| 979.17000 1958.34] 2175.00000 4350.00
PIPE END SECTION, 48 IN. I I |
0202 715-05019 752.000 LFT | 83.01000 62423.52] 74.70000 56174.40] 81.60000 61363.20
PIPE, TYPE 1, CIRCULAR, 36 IN. I | |
0203 715-05024 2389.000 LFT | 52.10000 124466.90| 61.01000 145752.89| 81.60000 194942 .40
PIPE, TYPE 2, CIRCULAR, 36 IN. I I |
0204 715-05048 51620.000 LFT | 2.50000 129050.00]| 2.78000 143503.60]| 3.40000 175508.00
PIPE, TYPE 4, CIRCULAR, 6 IN. I | |
0205 715-05053 5722.000 LFT | 17.29000 9893338 10.61000 60710.42] 20.10000 115012.20
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0206 715-05121 113.000 LFT | 5604000 6332.52| 41_74000 4716.62] 39.20000 4429 .60
PIPE, TYPE 1, CIRCULAR, 18 IN. | | |
0207 715-05127 90.000 LFT | 68.72000 6184.80] 83.80000 7542.00] 105.00000 9450.00
PIPE, TYPE 1, CURCULAR, 42 IN. I I |
0208 715-05128 111.000 LFT | 190.42000 21136.62] 94.11000 10446.21] 120.00000 13320.00
PIPE, TYPE 1, CIRCULAR, 48 IN. | | |
0209 715-05133 221.000 LFT | 152.79000 33766.59] 102.11000 22566.31] 176.00000 38896.00
PIPE, TYPE 1, CIRCULAR, 60 IN. I I |
0210 715-05149 3186.000 LFT | 2407000 76687.02] 25.00000 79650.00] 32.60000 103863.60
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0211 715-05151 714.000 LFT | 27.82000 19863.48] 55.00000 39270.00] 38.10000 27203.40
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
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TABULATION OF BIDS

X 29 IN.

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0212 715-05152 3083.000 LFT | 26.53000 81791.99] 60.00000 184980.00] 39.20000 120853.60
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0213 715-05154 2307.000 LFT | 34.30000 79130.10] 65.00000 14995500 65.30000 150647.10
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0214 715-05155 102.000 LFT | 39.74000 4053.48]| 71.21000 7263.42] 70.70000 7211.40
PIPE, TYPE 2, CIRCULAR, 27 IN. I I |
0215 715-05156 350.000 LFT | 51.90000 18165.00] 77.00000 26950.00] 81.60000 28560.00
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0216 715-05161 3570.000 LFT | 91.37000 326190.90] 92.60000 330582.00] 136.00000 485520.00
PIPE, TYPE 2, CIRCULAR, 48 IN. I I |
0217 715-05168 16.000 LFT | 57.72000 923.52] 4594000 735.04] 5440000 870.40
PIPE, TYPE 3, CIRCULAR, 12 IN. I I |
0218 715-05173 42.000 LFT | 83.74000 3517.08] 61.92000 2600.64] 81.60000 3427.20
PIPE, TYPE 3, CIRCULAR, 24 IN. I I |
0219 715-05217 94.000 LFT | 35.30000 3318.20] 31.71000 2980.74] 5440000 5113.60
PIPE, TYPE 5, CIRCULAR, 12 IN. I I |
0220 715-05218 92.000 LFT | 40.49000 3725.08] 35.65000 3279.80] 5440000 5004.80
PIPE, TYPE 5, CIRCULAR, 15 IN. I I |
0221 715-05239 264.000 LFT | 118.01000 31154.64| 75.28000 19873.92] 147.00000 38808.00
PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ | I |
FT. | | |
0222 715-05422 50.000 LFT | 117.69000 5884.50] 9409000 4704.50] 245.00000 12250.00
PIPE, SLOTTED DRAIN, 12 IN. I I |
0223 715-05842 2.000 EACH | 3438.71000 6877.42| 1280.11000 2560.22| 2284.00000 4568.00
CONCRETE ANCHOR, 42 IN. I I |
0224 715-06004 2.000 EACH | 3484.49000 6968.98] 1353.52000 2707.04] 2556.00000 5112.00
CONCRETE ANCHOR, 48 IN. I I |
0225 715-07536 2.000 EACH | 348449000 6968.98| 1353.52000 2707.04] 2719.00000 5438.00
CONCRETE ANCHOR, MIN. AREA 12.9 SFT. I I |
0226 715-08171 268.000 LFT | 172.97000 46355.96 145.00000 38860.00] 218.00000 58424 .00
PIPE, TYPE 1, DEFORMED, MIN. AREA 12.9 | I |
SFT. | | |
0227 715-08177 204.000 LFT | 156.60000 31946.40] 120.00000 24480.00] 190.00000 38760.00
PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2 | | |
SFT. | | |
0228 715-08179 2.000 EACH | 3438.71000 6877.42| 1280.11000 2560.22]| 2719.00000 5438.00
CONCRETE ANCHOR, MIN. AREA 10.2 SFT. I I |
0229 715-26814 1.000 EACH | 5325.03000 5325.03] 4467 .33000 4467.33] 6743.00000 6743.00
GRATED BOX END SECTION, I, 3:1, 42 IN. | I |
| | |
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ENGINEER™S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0230 715-46000 9.000 EACH | 557.28000 5015.52] 189.42000 1704.78] 489.00000 4401.00
PIPE END SECTION, 12 IN. I I |
0231 715-46005 6.000 EACH | 580.65000 3483.90] 203.46000 1220.76] 506.00000 3036.00
PIPE END SECTION, 15 IN. I I |
0232 715-46010 5.000 EACH | 683.54000 3417.70] 220.59000 1102.95] 625.00000 3125.00
PIPE END SECTION, 18 IN. I I |
0233 715-46020 5.000 EACH | 753.64000 3768.20] 324.60000 1623.00] 761.00000 3805.00
PIPE END SECTION, 24 IN. I I |
0234 715-46030 1.000 EACH | 106015000 1060.15] 431.97000 431.97] 990.00000 990.00
PIPE END SECTION, 30 IN. I I |
0235 715-46040 15.000 EACH | 1162.51000 17437.65] 504.86000 7572.90] 1109.00000 16635.00
PIPE END SECTION, 36 IN. I I |
0236 715-97804 7.000 EACH | 2166.51000 15165.57] 504.87000 3534.09] 2284.00000 15988.00
PIPE END SECTION, MIN. AREA 7.4 SQ. FT. | I |
0237 716-07633 102.000 LFT | 418.05000 42641.10] 300.00000 30600.00] 686.00000 69972.00
PIPE INSTALLATION, TRENCHLESS, 24 IN. | I |
0238 716-07635 104.000 LFT | 417.61000 43431._44] 400.00000 41600.00] 784..00000 81536.00
PIPE INSTALLATION, TRENCHLESS, 36 IN. | I |
0239 716-07636 137.000 LFT | 416.23000 57023.51] 450.00000 61650.00] 818.00000 112066.00
PIPE INSTALLATION, TRENCHLESS, 42 IN. | I |
0240 716-07728 138.000 LFT | 1089.34000 150328.92] 1000.00000 138000.00] 1450.00000 200100.00
PIPE INSTALLATION, TRENCHLESS, 72 IN. | | |
0241 718-06528 40.000 EACH | 602.04000 24081.60] 649.14000 25965.60] 1251.00000 50040.00
OUTLET PROTECTOR, 1 I I |
0242 718-06529 6.000 EACH | 561.22000 3367.32] 618.24000 3709.44] 691.00000 4146.00
OUTLET PROTECTOR, 2 I | |
0243 718-06531 28.000 EACH | 520.40000 14571.20] 587.31000 16444 .68] 408.00000 11424.00
OUTLET PROTECTOR, 3 I I |
0244 718-06532 6562.000 LFT | 3.37000 22113.94] 1.00000 6562.00] 1.10000 7218.20
VIDEO INSPECTION FOR UNDERDRAINS I I |
0245 718-52610 5075.000 CYS | 30.97000 157172.75] 36.65000 185998.75| 32.60000 165445.00
AGGREGATE FOR UNDERDRAINS I I |
0246 718-99153 75067.000 SYS | 1.63000 122359.21] 0.84000 6305628 1.00000 75067.00
GEOTEXTILES FOR UNDERDRAIN I | |
0247 720-07301 4.000 EACH | 1651.51000 6606.04| 1775.06000 7100.24] 3154.00000 12616.00
INLET TYPE HA I I |
0248 720-07301 6.000 EACH | 1711.10000 10266.60] 2736.45000 16418.70] 3371.00000 20226.00
INLET TYPE HA , MODIFIED I | |
0249 720-07302 1.000 EACH | 2981 .40000 2981.40] 3731.30000 3731.30] 5873.00000 5873.00
| | |

INLET TYPE HA, WITH SLOTTED DRAIN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 181 -14
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0250 720-44070 3.000 EACH | 1558.89000 4676.67] 844.02000 2532.06] 100600000 3018.00
CASTING, 13, FURNISH AND ADJUST TO GRAD | I |
0251 720-45030 1.000 EACH | 1180.63000 1180.63] 149289000 1492 .89 152300000 1523.00
INLET, E7 I I |
0252 720-45041 1.000 EACH | 3327.36000 3327.36] 3000.00000 3000.00] 3154.00000 3154.00
INLET, H5 I I |
0253 720-45045 11.000 EACH | 146573000 16123.03] 157656000 17342.16] 1631.00000 17941.00
INLET, J10 I I |
0254 720-45055 18.000 EACH | 1468.07000 26425.26] 1850.92000 33316.56] 2610.00000 46980.00
INLET, M10 I I |
0255 720-45075 10.000 EACH | 225910000 22591.00] 1822.31000 18223.10] 2719.00000 27190.00
INLET, R13 I I |
0256 720-45230 1.000 EACH | 1868.63000 1868.63] 2038.32000 2038.32] 1305.00000 1305.00
CATCH BASIN, D6 I I |
0257 720-45235 3.000 EACH | 1165 . 24000 3495.72] 2376.59000 7129.77] 1631.00000 4893.00
CATCH BASIN, E7 I I |
0258 720-45410 36.000 EACH | 1615.08000 58142 .88 2500.00000 90000.00] 2121.00000 76356.00
MANHOLE, C4 I I |
0259 720-45415 10.000 EACH | 246385000 24638.50] 2800.00000 28000.00] 3806.00000 38060.00
MANHOLE, D4 I I |
0260 720-45415 2.000 EACH | 2463.86000 4927.72] 2838.09000 5676.18] 3698.00000 7396.00
MANHOLE, D4 , WITH TYPE A CASTING I | |
0261 720-45416 10.000 EACH | 5488.22000 54882.20] 5000.00000 50000.00] 6743.00000 67430.00
MANHOLE, E4 I I |
0262 720-45416 1.000 EACH | 7173.85000 7173.85] 7221.86000 7221.86| 3844.00000 3844.00
MANHOLE, E4 , DROP I | |
0263 720-45416 2.000 EACH | 5488.22000 10976.44] 4691.26000 9382.52| 6525.00000 13050.00
MANHOLE, E4 , TYPE A CASTING I I |
0264 720-45425 1.000 EACH | 15111.13000 15111.13] 5908.32000 5908.32|  13920.00000 13920.00
MANHOLE, F4 I | |
0265 720-90984 1.000 EACH | 2680.52000 2680.52| 2813.15000 2813.15] 2393.00000 2393.00
MANHOLE, C2 I I |
0266 720-93409 21.000 EACH | 2131.09000 44752 .89 2123.85000 44600.85| 2393.00000 50253 .00
INLET, B15, MODIFIED I | |
0267 720-93411 22.000 EACH | 2135.77000 46986.94| 2120.77000 46656.94| 2501.00000 55022.00
INLET, C15, MODIFIED I I |
0268 720-95310 2.000 EACH | 2129.20000 4258 .40 2071.90000 4143 .80] 2447 .00000 489400
INLET, P12A, MODIFIED I | |
0269 720-95409 1.000 EACH | 4511.19000 4511.19] 3336.70000 3336.70] 4894.00000 4894.00
| | |

MANHOLE, J4, MODIFIED



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

02703706
181 -15

TEMPORARY TRAFFIC SIGNAL WITH DETECTORS

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 | 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0270 720-95422 3.000 EACH | 2632.34000 7897.02] 3312.72000 9938.16] 2828.00000 8484.00
MANHOLE, J4 I I |
0271 720-97962 3.000 EACH |  14921.58000 44764 74| 7111.23000 21333.69] 9679.00000 29037.00
MANHOLE, G4, MODIFIED I I |
0272 720-98174 5.000 EACH | 1904.92000 9524.60]| 2130.51000 10652.55] 2284.00000 11420.00
INLET, B15 I I |
0273 720-98555 20.000 EACH | 1904 .92000 38098.40] 2112.91000 42258 .20 2012.00000 40240.00
INLET, C15 I I |
0274 723-06660 178.000 SYS | 431.83000 76865.74] 500.00000 89000.00] 870.00000 154860.00
WINGWALL I I |
0275 723-08467 58.000 LFT | 4500.88000 261051.04] 4800.00000 278400.00] 6339.00000 367662.00
STRUCTURE, PRECAST THREE-SIDED, 408 IN. | I |
X 168 IN. I | |
0276 728-98377 LUMP |  42121.09000 42121.09] 100000.00000 100000.00] 371831.00000 371831.00
MASONRY COATING I I |
0277 728-98377 LUMP | 744892000 7448_92| 9000.00000 9000.00] 7395.00000 7395.00
MASONRY COATING , STR. NO. 7 I | |
0278 728-98377 LUMP | 2519.37000 2519.37] 2500.00000 2500.00] 1479.00000 1479.00
MASONRY COATING , STR. NO. 9 I I |
0279 728-98377 LUMP |  12020.31000 12020.31] 2500.00000 2500.00] 182700000 1827.00
MASONRY COATING ,STR. NO. 10 I | |
0280 731-93945 58891.000 SFT | 12.25000 721414.75] 12.00000 706692.00] 10.40000 612466 .40
FACE PANELS, CONCRETE I I |
0281 731-93946 58891.000 SFT | 8.89000 523540.99| 7.00000 412237.00] 3.90000 229674.90
WALL ERECTION I I |
0282 731-93947 4530.000 LFT | 22.55000 102151.50] 34.00000 154020.00] 7400000 335220.00
LEVELING PAD, CONCRETE I I |
0283 732-07653 90.000 TON | 14.03000 1262.70] 30.00000 2700.00] 73.60000 6624.00
COARSE AGGREGATE, NO. 8 I I |
0284 801-01093 4.000 EACH | 1887.74000 7550.96] 1729.07000 6916.28]| 146200000 5848.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0285 801-01504 25.000 EACH | 76.53000 1913.25] 33.45000 836.25] 28.30000 707.50
TEMPORARY PAVEMENT MESSAGE MARKING, I | |
LANE INDICATION ARROW I I |
0286 801-01505 12.000 EACH | 112.24000 134688 43_74000 524.88| 37.00000 44400
TEMPORARY PAVEMENT MESSAGE MARKINGS, I I |
WORD (ONLY) I | |
0287 801-01851 LUMP |  50509.80000 50509.80] 100165.84000 100165.84] 108751.00000 108751.00
| | |
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ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 | 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0288 801-04308 33.000 EACH | 306.12000 10101.96] 176.25000 5816.25] 149.00000 4917.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0289 801-06203 47475.000 LFT | 0.20000 9495.00]| 0.41000 19464.75] 0.40000 18990.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0290 801-06207 77859.000 LFT | 0.97000 75523.23] 0.81000 63065.79] 0.70000 54501.30
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0291 801-06211 42.000 EACH | 116.33000 4885.86| 92.63000 3890.46| 78.30000 3288.60
TEMPORARY PAVEMENT MESSAGE MARKING, I | |
REMOVABLE, LANE INDICATION ARROW I I |
0292 801-06212 32.000 EACH | 166.33000 5322.56| 106.14000 3396.48]| 89.70000 2870.40
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, WORD (ONLY) I | |
0293 801-06216 615.000 LFT | 3.78000 2324.70] 2.98000 1832.70] 2.50000 1537.50
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
24 IN. I I |
0294 801-06218 721.000 LFT | 8.32000 5998.72] 7.08000 5104.68]| 6.00000 4326.00
TEMPORARY TRANSVERSE PAVMENT MARKING, | I |
REMOVABLE, 24 IN. I I |
0295 801-06469 5650.000 LFT | 2.81000 15876.50] 1.60000 9040.00] 1.40000 7910.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
8 IN. | | |
0296 801-06577 344.000 LFT | 8.32000 2862.08| 7.02000 2414 .88 5.90000 2029.60
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
24 IN. I I |
0297 801-06586 700.000 LFT | 1.02000 714.00] 1.26000 882.00] 1.10000 770.00
TEMPORARY PAVEMENT MARKING, 8 IN. I I |
0298 801-06625 23.000 EACH | 127 .55000 2933.65| 100.73000 2316.79] 85.20000 1959.60
DETOUR ROUTE MARKER ASSEMBLY I I |
0299 801-06640 68.000 EACH | 241.83000 16444.44] 178.82000 12159.76] 151.00000 10268.00
CONSTRUCTION SIGN, A I I |
0300 801-06645 26.000 EACH | 54 _08000 1406.08| 59.69000 1551.94| 50.50000 1313.00
CONSTRUCTION SIGN, B I I |
0301 801-06710 240.000 DAY | 12.24000 2937.60] 15.95000 3828.00] 13.50000 3240.00
FLASHING ARROW SIGN I I |
0302 801-06775 LUMP | 345436.84000 345436.84| 1500000.00000 1500000.00| 541892.00000 541892.00
MAINTAINING TRAFFIC I I |
0303 801-07023 1.000 EACH | 4081.60000 4081.60]| 7172.30000 7172.30] 6063.00000 6063.00
| | |

ENERGY ABSORBING TERMINAL, CZ, TL-2



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 181 -17
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0304 801-07118 972.000 LFT | 14.08000 13685.76] 7.98000 7756.56] 6.70000 6512.40
BARRICADE, 111-A I I |
0305 801-07119 720.000 LFT | 16.53000 11901.60] 10.61000 7639.20] 9.00000 6480.00
BARRICADE, 111-B I I |
0306 801-08401 6120.000 LFT | 17.64000 107956.80] 11.00000 67320.00] 16.50000 100980.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0307 801-09133 2.000 EACH | 5816.28000 11632.56] 8490.97000 16981.94]| 7178.00000 14356.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0310 802-04314 4.000 EACH | 9516.11000 38064.44]  11418.91000 45675.64]  12398.00000 49592.00
SIGN LIGHTING SYSTEM, TRACK, CANTILEVER | I |
0312 802-04314 4.000 EACH | 8464 .15000 33856.60] 5509.12000 22036.48]| 5981.00000 23924.00
SIGN STRUCTURE FOUNDATION, BRIDGE, I I |
MODIFIED I | |
0313 802-04314 4.000 EACH | 4710.02000 18840.08] 4206.97000 16827.88] 4568.00000 18272.00
SIGN STRUCTURE FOUNDATION, CANTILEVER, | I |
0315 802-05694 1.000 EACH | 60880.05000 60880.05]  41318.41000 41318.41]  44860.00000 44860.00
OVERHEAD SIGN STRUCTURE , BOX TRUSS I I |
0316 802-05694 2.000 EACH | 81564.51000 163129.02]  54189.72000 108379.44]  58834.00000 117668.00
OVERHEAD SIGN STRUCTURE , BRIDGE, I I |
MODIFIED I I |
0317 802-05694 4.000 EACH |  23474.74000 93898.96]  27445.44000 109781.76]  29798.00000 119192.00
OVERHEAD SIGN STRUCTURE , CANTILEVER, | | |
MODIFIED I I |
0318 802-05694 1.000 EACH | 63149.82000 63149.82]  48580.43000 48580.43|  52744.00000 52744 .00
OVERHEAD SIGN STRUCTURE , SPAN, BOX I I |
TRUSS, SPECIAL I | |
0319 802-05694 1.000 EACH | 1.02000 1.02] 12921.39000 12921.39]  14029.00000 14029.00
OVERHEAD SIGN STRUCTURE , SPAN, MONOTUB | I |
0320 802-05701 664.000 LFT | 10.69000 7098.16] 7.21000 4787.44] 7.80000 5179.20
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0321 802-05702 393.000 LFT | 9.55000 3753.15] 6.41000 2519.13] 7.00000 2751.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I | |
0322 802-07057 2118.000 SFT | 17.00000 36006.00] 18.03000 38187.54] 19.60000 41512.80
SIGN, PANEL, WITH LEGEND I I |
0323 802-07059 87.000 EACH | 67.55000 5876.85| 20.03000 1742 _61] 21.80000 1896.60
SIGN, SHEET, AND SUPPORTS, REMOVE I | |
0324 802-07060 1.000 EACH | 5404000 54.04] 120.20000 120.20] 131.00000 131.00
| | |

SIGN, SHEET, RELOCATE
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TABULATION OF BIDS

MICROLOOP DETECTOR EQUIPMENT, SITE TYPE

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0325 802-07101 2.000 EACH | 17860.33000 35720.66] 21034.83000 42069.66]  22838.00000 45676.00
SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS | I |
0326 802-07151 10.000 EACH | 346.82000 3468.20]| 280.46000 2804.60]| 305.00000 3050.00
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, V11 I | |
0327 802-07159 2.000 EACH | 14779.02000 29558.04] 3555.89000 7111.78] 3861.00000 7722.00
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, 11 I I |
0328 802-07278 2.000 EACH | 5774.23000 11548.46] 6460.70000 12921.40] 7014.00000 14028.00
BOX TRUSS SIGN FOUNDATION, V-D I I |
0329 802-07280 1.000 EACH | 5609.43000 5609.43| 625035000 6250.35| 6786.00000 6786.00
BOX TRUSS SIGN FOUNDATION, VI-A I I |
0330 802-07282 1.000 EACH | 5609.43000 5609.43] 6310.45000 6310.45] 6851.00000 6851.00
BOX TRUSS SIGN FOUNDATION, VI-B I I |
0331 802-76025 611.000 SFT | 27.22000 16631.42] 11.02000 6733.22| 12.00000 7332.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0332 802-76035 636.000 SFT | 27.79000 17674.44] 11.82000 7517.52] 12.80000 8140.80
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0333 802-76045 199.000 SFT | 30.31000 6031.69] 13.22000 2630.78] 14.40000 2865.60
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0334 802-76095 2205.000 LBS | 2.50000 5512.50] 3.21000 7078.05| 3.50000 7717.50
STRUCTURAL STEEL, BREAKAWAY I I |
0336 802-76205 6.000 EACH | 162.13000 972.78] 150.25000 901.50] 163.00000 978.00
SIGN MODIFICATION (OVERHEAD) I I |
0337 805-01815 30.000 EACH | 1836.72000 55101.60] 190315000 57094 .50] 2066.00000 61980.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0338 805-01842 56.000 EACH | 918.36000 51428.16] 781.29000 43752.24] 848.00000 47488.00
HANDHOLE, SIGNAL I I |
0339 805-02087 LUMP | 1275 .50000 1275.50] 1001.66000 1001.66] 1088.00000 1088.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I | |
EQUIPMENT I I |
0340 805-02373 2775.000 LFT | 1.93000 5355.75| 2.50000 6937.50] 2.70000 7492 .50
INTERCONNECT CABLE, FIBER OPTIC I I |
0342 805-04977 1.000 EACH |  11827.84000 11827.84]  11519.07000 11519.07]  12506.00000 12506.00
| | |
| | |

7,
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0343 805-04977 1.000 EACH |  13393.65000 13393.65]  13121.73000 13121.73]  14246.00000 14246.00
MICROLOOP DETECTOR EQUIPMENT, SITE TYPE | I |
8, | | |
0344 805-04977 1.000 EACH | 622826000 622826 5008.29000 5008.29| 5438.00000 5438.00
MICROLOOP SPEED DETECTION, 3 LANES I | |
0345 805-04977 3.000 EACH | 6834 .37000 20503.11] 5759.54000 17278.62] 6253.00000 18759.00
MICROLOOP SPEED DETECTION, 4 LANES I I |
0346 805-04977 3.000 EACH | 4252.76000 12758.28] 295489000 8864.67]| 3208.00000 9624.00
MICROLOOP VEHICLE DETECTION, 1 LANE, 2 | | |
PROBE I I |
0347 805-04977 6.000 EACH | 4252.76000 25516.56] 3105.14000 18630.84] 3371.00000 20226.00
MICROLOOP VEHICLE DETECTION, 2 LANES I I |
0348 805-04977 1.000 EACH | 5262.96000 5262.96| 4006.63000 4006.63] 4350.00000 4350.00
MICROLOOP VEHICLE DETECTION, 2 LANES, 2 | I |
PROBE I I |
0349 805-04977 1.000 EACH | 5262 .96000 5262.96| 4206.97000 4206.97] 4568.00000 4568.00
MICROLOOP VEHICLE DETECTION, 4 LANES I | |
0351 805-05406 1.000 EACH | 18150.58000 18150.58]  11519.07000 11519.07]  12506.00000 12506.00
DATA COLLECTION SITE , 11 LANES I I |
0352 805-06107 8.000 EACH | 4494000 359.52] 40.07000 320.56] 4350000 348.00
PADLOCK I | |
0353 805-06592 15033.000 LFT | 16.02000 240828.66| 16.03000 240978.99] 17.40000 261574.20
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0354 805-06592 275.000 LFT | 15.67000 4309.25| 13.22000 3635.50] 1440000 3960.00
CONDUIT, STEEL, GALVANIZED, 2 IN. TRENC | I |
0355 805-06595 1890.000 LFT | 5.91000 11169.90] 7.01000 13248.90] 7.60000 14364.00
CONDUIT, PVC, 2 IN. I I |
0356 805-06595 3500.000 LFT | 8.95000 31325.00] 5.81000 20335.00] 6.30000 22050.00
CONDUIT, PVC, 2 IN. , TRENCH I I |
0357 805-06600 575.000 LFT | 23.19000 13334.25] 8.51000 4893.25] 9.20000 5290.00
CONDUIT, PVC, 3 IN. , TRENCH I I |
0358 805-06741 4.000 EACH | 255100000 10204.00] 3205.31000 12821.24]| 3480.00000 13920.00
FLASHING BEACON WITH WARNING SIGN , I I |
CROSSWALK AHEAD I | |
0359 805-07074 2.000 EACH | 12479.82000 24959.64]  10517.42000 21034.84]  11419.00000 22838.00
ITS CONTROLLER CABINET I I |
0360 805-07075 2.000 EACH | 175015000 3500.30] 550.91000 1101.82] 598.00000 1196.00
ITS CABINET FOUNDATION I | |
0361 805-07077 1.000 EACH | 21339.18000 21339.18]  12560.80000 12560.80]  13637.00000 13637.00
| | |

CAMERA LOWERING SYSTEM, ITS, 50 FT.
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SIGNAL SERVICE

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0362 805-07078 2.000 EACH | 51127.57000 102255.14]  37462.03000 74924_.06]  40673.00000 81346.00
CAMERA LOWERING SYSTEM, ITS, 100 FT. I I
0363 805-07812 3.000 EACH | 5745.18000 17235.54] 1502 .49000 4507.47] 1631.00000 4893.00
LIGHTNING PROTECTION I I |
0364 805-78010 1.000 EACH | 1071.42000 1071.42] 1201.99000 1201.99] 1305.00000 1305.00
CONTROLLER AND CABINET, FLASHER, SOLID | I |
STATE I I |
0365 805-78100 1.000 EACH | 948972000 9489.72|  10116.75000 10116.75]  10984.00000 10984.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE I I |
0366 805-78106 2.000 EACH | 14795.80000 29591.60] 15265.28000 30530.56] 16574.00000 33148.00
CONTROLLER AND CABINET, MASTER, MENU I I |
DRIVEN, 8 PHASE | | |
0367 805-78109 5.000 EACH | 10918.28000 54591.40]  11168.49000 55842.45]  12126.00000 60630.00
CONTROLLER AND CABINET, SECONDARY, MENU | I |
DRIVEN, 8 PHASE I I |
0368 805-78205 51.000 EACH | 724.48000 3694848 751.24000 38313.24] 816.00000 41616.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0369 805-78205 4.000 EACH | 734.69000 2938.76] 781.29000 3125.16] 848.00000 3392.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN TUNNEL VISOR I | |
0370 805-78215 18.000 EACH | 775.50000 13959.00] 821.36000 14784 .48] 892.00000 16056.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER ARROW, GREEN ARROW I I |
0371 805-78230 10.000 EACH | 124489000 12448.90] 142236000 14223.60] 154400000 15440.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0372 805-78355 10.000 EACH | 693.87000 6938.70] 651.08000 6510.80] 707.00000 7070.00
PEDESTRIAN SIGNAL HEAD, 12 IN. I | |
0374 805-78376 5.000 EACH | 999.99000 4999.95| 500.83000 2504.15] 544 .00000 2720.00
SIGNAL POLE, WOOD, 2, 25 FT. I I |
0375 805-78412 2.000 EACH | 642.85000 1285_70] 681.13000 1362.26] 740.00000 1480.00
SIGNAL PEDESTAL, 9 FT. I | |
0376 805-78415 23.000 EACH | 1275.50000 29336.50] 145240000 33405.20] 1577 .00000 36271.00
SPAN, CATENARY, AND TETHER I I |
0377 805-78420 26.000 EACH | 265.30000 6897.80] 250.41000 6510.66| 272.00000 7072.00
DISCONNECT HANGER I | |
0378 805-78445 658.000 EACH | 387.75000 255139.50]| 1.00000 658.00] 1.10000 723.80
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 181 -21
TABULATION OF BIDS

POLE CIRCUIT CABLE, 1C NO. 10 STRANDED

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0379 805-78445 1.000 EACH | 5102.00000 5102.00] 5509.12000 5509.12] 5981.00000 5981.00
SIGNAL SERVICE ,SOLAR PANEL I I |
0380 805-78467 746.000 LFT | 2.16000 1611.36] 1.90000 1417._40] 2.10000 1566.60
SIGNAL CABLE, 3C 8GA. I I |
0381 805-78470 11425.000 LFT | 0.09000 1028.25] 0.20000 2285.00] 0.20000 2285.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0382 805-78480 525.000 LFT | 1.48000 777.00] 1.30000 682.50] 1.40000 735.00
SIGNAL CABLE, 3C 14GA. I I |
0383 805-78485 6332.000 LFT | 1.92000 12157.44] 1.40000 8864.80]| 1.50000 9498.00
SIGNAL CABLE, 5C 14GA. I I |
0384 805-78490 3875.000 LFT | 2.00000 7750.00] 1.80000 6975.00] 2.00000 7750.00
SIGNAL CABLE, 7C 14GA. I I |
0385 805-78490 1255.000 LFT | 2.00000 2510.00] 1.80000 2259.00] 2.00000 2510.00
SIGNAL CABLE, 7C 14GA. ,STR. NO. 10 I I |
0386 805-78490 450.000 LFT | 2.00000 900.00] 1.80000 810.00] 2.00000 900.00
SIGNAL CABLE, 7C 14GA. STR. NO. 10 I I |
0387 805-78500 1200.000 LFT | 2.55000 3060.00] 2.50000 3000.00] 2.70000 3240.00
SIGNAL CABLE, 11C 14GA. I I |
0388 805-78510 31109.000 LFT | 1.17000 36397.53] 1.40000 43552 .60 1.50000 46663.50
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0389 805-78746 5165.000 LFT | 8.27000 4271455 4.21000 21744 65| 4.60000 23759.00
PREFORMED LOOP DETECTORS I | |
0390 805-78785 18.000 EACH | 938.77000 16897.86] 550.91000 9916.38] 598.00000 10764.00
SIGNAL DETECTOR HOUSING I I |
0391 805-78790 36.000 EACH | 461.22000 16603.92] 500.83000 18029.88] 54400000 19584.00
LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNE | | |
0392 805-78795 2400.000 LFT | 10.00000 24000.00] 7.51000 18024.00] 8.20000 19680.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0393 805-78900 2.000 EACH | 765.30000 1530.60] 400.67000 801.34] 435_00000 870.00
PEDESTAL FOUNDATION, A I | |
0394 805-78925 8.000 EACH | 122448000 9795.84] 550.91000 4407.28] 598.00000 4784.00
CONTROLLER CABINET FOUNDATION, P1 I I |
0395 805-81060 26.000 EACH | 3265.28000 8489728 3605.97000 93755.22| 3915.00000 101790.00
SIGNAL STRAIN POLE, STEEL, 36 FT. I | |
0396 805-86838 5010.000 LFT | 1.21000 6062.10] 1.40000 7014.00] 1.50000 7515.00
WIRE, NO. 4 COPPER IN CONDUIT, 1C I I |
0397 805-86889 3784.000 LFT | 0.58000 2194.72| 0.20000 756.80] 0.20000 756.80
| | |
| | |

COPPER
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PAGE :
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TABULATION OF BIDS

BASE

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0398 805-86900 7.000 EACH | 670.33000 4692.31] 480.80000 3365.60] 522.00000 3654.00
JUNCTION BOX I I |
0399 805-90187 250.000 LFT | 34_87000 8717.50] 28.05000 7012.50] 30.50000 7625.00
CONDUIT, STEEL, GALVANIZED, 4 IN. , PUS | I |
0400 805-90187 500.000 LFT | 28.79000 14395.00] 22.04000 11020.00] 23.90000 11950.00
CONDUIT, STEEL, GALVANIZED, 4 IN. , I I |
TRENCH I I |
0401 805-95568 450.000 LFT | 25.39000 11425.50] 11.02000 4959.00] 12.00000 5400.00
CONDUIT, PVC, 4 IN. , TRENCH I | |
0402 805-96260 1800.000 LFT | 1.93000 3474.00] 2.40000 4320.00] 2.60000 4680.00
FIBER OPTICS CABLE, IN CONDUIT I I |
0403 805-98336 850.000 LFT | 4.23000 3595.50] 5.01000 4258.50] 5.40000 4590.00
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C I I |
0404 807-02191 43.000 EACH | 695.08000 29888.44| 781.29000 33595.47] 848.00000 36464.00
HANDHOLE, LIGHTING I I |
0405 807-04651 1325.000 LFT | 8.61000 11408.25] 5.61000 7433.25] 6.10000 8082.50
WIRE , 3 XHHW NO. 1 COPPER I I |
0406 807-04652 2.000 EACH | 4252.76000 8505.52]| 2253.73000 4507.46] 2447 .00000 4894.00
SERVICE POINT ,ATMS I I |
0407 807-04653 3.000 EACH | 946.00000 2838.00] 3868.91000 11606.73] 761.00000 2283.00
LIGHTING FOUNDATION FOR CONCRETE MEDIAN | | |
WALL I I |
0408 807-04653 5.000 EACH | 946.00000 4730.00] 3868.91000 19344 .55] 761.00000 3805.00
LIGHTING FOUNDATION FOR CONCRETE MEDIAN | I |
WALL WITH GROUNDING I | |
0409 807-04653 15.000 EACH | 667.64000 10014.60] 741.23000 11118.45] 805.00000 12075.00
LIGHTING FOUNDATION WITH GROUNDING, 2 | I |
FT. 6 IN. X 2 FT. 6 IN I I |
0410 807-04653 20.000 EACH | 667.64000 13352.80] 781.29000 15625.80] 848.00000 16960.00
LIGHTING FOUNDATION WITH GROUNDING, 30 | I |
IN. X 30 IN. X 96 IN. I I |
0411 807-04654 8.000 EACH | 1298.07000 10384.56] 1282.12000 10256.96] 1392.00000 11136.00
LIGHT POLE , 36 FT. E.M_H., ANCHOR BAS | | |
0413 807-04654 19.000 EACH | 1258.79000 23917.01] 160265000 30450.35] 1740.00000 33060.00
LIGHT POLE , 40 FT. E.M.H., TRANSFORMER | I |
BASE I I |
0414 807-04654 16.000 EACH | 1291.34000 20661.44] 1903.15000 30450.40] 2066.00000 33056.00
LIGHT POLE , 42 FT. E.M.H., TRANSFORMER | I |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
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TABULATION OF BIDS

SIGN, UNDERPASS, AND ROADWAY LIGHTING
LOCATION IDENTIFICATION

ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0415 807-04866 2.000 EACH | 1080.85000 2161.70] 200.33000 400.66] 218.00000 436.00
LUMINAIRE , RESET I I |
0416 807-04866 20.000 EACH | 465.89000 9317.80] 500.83000 10016.60] 544..00000 10880.00
LUMINAIRE , ROADWAY, HIGH PRESSURE I I |
SODIUM, I | |
0417 807-04866 23.000 EACH | 422.12000 9708.76] 500.83000 11519.09] 544.00000 12512.00
LUMINAIRE , ROADWAY, HIGH PRESSURE I I |
SODIUM, I I |
0418 807-04967 25500.000 LFT | 1.06000 27030.00] 1.10000 28050.00] 1.20000 30600.00
CABLE , HOMERUN I I |
0419 807-06476 8.000 EACH | 1775.32000 14202.56| 4206.97000 33655.76] 4568.00000 3654400
LIGHT POLE, HIGH MAST, RELOCATE I I |
0420 807-06935 44.000 EACH | 36.00000 1584.00] 14.77000 649.88] 16.00000 704.00
INSULATING LINK, WATERPROOFED I I |
0421 807-07580 11930.000 LFT | 5.51000 65734.30] 5.01000 59769.30] 5.40000 64422 .00
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I | |
0422 807-86665 48.000 EACH | 581.59000 27916.32] 851.41000 40867.68| 924.00000 44352 .00
LUMINAIRE, HIGH MAST, 1000 WATT, HIGH | I |
PRESSURE SODIUM I I |
0423 807-86810 4.000 EACH | 4107.27000 16429.08] 4407 .30000 17629.20] 4785.00000 19140.00
SERVICE POINT, 11 I | |
0424 807-86830 8.000 EACH | 4148.80000 33190.40] 6260.37000 50082.96] 6797.00000 54376.00
CONCRETE FOUNDATION WITH GROUNDING, 4 | I |
FT. DIAMETER X 20 FT. I I |
0425 807-86910 49.000 EACH | 46.10000 2258.90] 26.04000 1275.96] 28.30000 1386.70
CONNECTOR KIT, UNFUSED I I |
0426 807-86915 55.000 EACH | 4610000 2535_50] 27.04000 1487.20] 29.40000 1617.00
CONNECTOR KIT, FUSED I I |
0427 807-86920 63.000 EACH | 29.27000 1844_01] 16.53000 1041.39] 17.90000 1127.70
MULTIPLE COMPRESSION FITTING, I I |
NON-WATERPROOFED I I |
0428 807-86925 32.000 EACH | 36.00000 1152.00] 17.03000 544_96] 18.50000 592.00
MULTIPLE COMPRESSION FITTING, I | |
WATERPROOFED I I |
0429 807-86930 91.000 EACH | 29.38000 2673.58] 1452000 1321.32] 15.80000 1437.80
INSULATION LINK, NONWATERPROOFED I I |
0430 807-86950 54_.000 EACH | 21.93000 1184.22] 20.03000 1081.62] 21.80000 1177.20
| | |
| | |
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ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 IC 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0431 807-86955 50.000 EACH | 71.92000 3596.00] 100.17000 5008.50] 109.00000 5450.00
CABLE DUCT MARKER I I |
0432 808-03002 8854.000 LFT | 0.43000 3807.22| 0.40000 3541.60] 0.40000 3541.60
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0433 808-03631 71570.000 LFT | 0.41000 29343.70] 0.40000 28628.00] 0.40000 28628.00
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0434 808-03632 38426.000 LFT | 0.41000 15754.66] 0.40000 15370.40] 0.40000 15370.40
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0435 808-04896 100.000 LFT | 2.04000 204.00] 0.40000 40.00] 0.40000 40.00
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I |
0436 808-05534 10957.000 LFT | 1.84000 20160.88] 0.60000 6574.20] 0.70000 7669.90
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0437 808-05535 1423.000 LFT | 12.24000 17417.52] 14.70000 20918.10] 16.00000 22768.00
TRANSVERSE MARKINGS, EPOXY, SOLID, I I |
WHITE, CROSSHATCH LINE, 24 IN. I I |
0438 808-06193 17.000 EACH | 178.57000 3035.69] 156.00000 2652.00] 170.00000 2890.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WRONG | I |
WAY RAMP ARROW I I |
0439 808-06716 54105.000 LFT | 0.26000 14067.30] 0.32000 17313.60] 0.40000 21642.00
LINE, REMOVE I I |
0440 808-06848 461.000 LFT | 11.22000 5172.42] 6.35000 2927.35] 6.90000 3180.90
LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN | | |
LINE, 48 IN GAP I I |
0441 808-07310 50.000 LFT | 6.12000 306.00] 6.60000 330.00] 7.20000 360.00
TRANSVERSE MARKINGS, EPOXY, SOLID, I I |
YELLOW, CROSSHATCH, 12 IN. I | |
0442 808-08258 1521.000 LFT | 6.12000 9308.52| 4.35000 6616.35] 4.70000 7148.70
TRANSVERSE MARKINGS , EPOXY, SOLID, I I |
WHITE, CROSSHATCH LINE, I I |
0444 808-74805 1414.000 LFT | 12.24000 17307.36] 10.60000 14988.40] 11.50000 16261.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I I |
0445 808-74807 84.000 EACH | 153.06000 12857.04] 155.00000 13020.00] 169.00000 14196.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS I I |
0446 808-74808 55.000 EACH | 224488000 123468.40]| 173.00000 9515.00]| 188.00000 10340.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0447 808-74811 9478.000 LFT | 0.47000 4454 .66| 0.45000 4265.10] 0.50000 4739.00
| | |

LINE, EPOXY, BROKEN, WHITE, 5 IN.
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ENGINEER"S ESTIMATE: $ 34,668,449.00 ROUTE : 465
CALL ORDER : 181 CONTRACT ID : R -27552-A COUNTIES : MARION
LETTING DATE : 01/18/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 36-2231526 | 3 ) 35-0918397
IMILESTONE CONTRACTORS, L.P. |WALSH CONSTR COMPANY IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0448 808-75996 523.000 EACH | 6.38000 3336.74] 7.00000 3661.00] 6.80000 3556.40
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0449 808-75998 1721.000 EACH | 20.66000 3555586 21.00000 36141.00] 22.80000 39238.80
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0450 808-94455 2352.000 LFT | 3.06000 7197.12] 4.60000 10819.20] 5.00000 11760.00
TRANSVERSE MARKINGS, EPOXY, CROSSWALK, | I |
6 IN. I | |
0451 622-05649 20.000 EACH | 234.69000 4693.80] 225.00000 4500.00] 245.00000 4900.00
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 1.25 TO 2 IN. I I |
0452 622-05644 18.000 EACH | 25464000 4583.52| 195.00000 3510.00] 212.00000 3816.00
PLANT, DECIDUOUS TREE, MULTI-STEM, OVER | | |
48 TO 72 IN. I I |
0453 105-08520 15.000 EACH | 140.21000 2103.15] 300.00000 4500.00] 163.00000 244500
CELLULAR TELEPHONE/RADIO I I |
0454 105-08521 270.000 MOS | 93.47000 25236.90] 80.00000 21600.00] 65.30000 17631.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0455 802-04314 2.000 EACH | 1.02000 2.04] 23538.97000 47077.94|  25557.00000 51114.00
SIGN LIGHTING SYSTEM, TRACK, BRIDGE, I I |
0456 805-96121 5.000 EACH | 189.79000 948.95] 150.25000 751.25] 163.00000 815.00
PEDESTRIAN PUSH BUTTON AND SIGN I | |
0457 202-02241 790.000 LFT | 2.04000 1611.60] 2.43000 1919.70] 2.60000 2054.00
GUARDRAIL, REMOVE I I |
0458 202-93741 2.000 EACH | 306.12000 612.24] 228.16000 456_32] 245.00000 490.00
GUARD RAIL END TREATMENT, REMOVE I | |
0459 202-95027 4.000 EACH | 1627.21000 6508.84| 20.28000 81.12] 21.80000 87.20
IMPACT ATTENUATOR, REMOVE I I |
0460 716-07630 96.000 LFT | 453.82000 43566.72| 279.69000 26850.24] 653.00000 62688.00
PIPE INSTALLATION, TRENCHLESS, 12 IN. | | |
0461 503-03489 232.000 EACH | 12.24000 2839.68| 2400000 5568.00]| 13.30000 3085.60
RETROFITTED TIE BARS I I |
0462 702-94139 302.000 CYS | 34493000 104168.86| 1100.00000 332200.00] 1223.00000 369346.00
CONCRETE, A, ABOVE FOOTINGS I | |
0463 210-06986 200.000 SYS | 74.49000 14898.00] 44.10000 8820.00] 111.00000 22200.00
PAVEMENT , PERMEABLE, GRASS COVERED I I |
0464 212-06282 31200.000 CYS | 1.00000 31200.00] 4.69000 146328.00]| 6.50000 202800.00
STOCKPILED SELECTED MATERIAL, SALVAGED | | |
0465 802-07137 2.000 EACH |  20408.00000 40816.00] 280.47000 560.94] 305.00000 610.00
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, VI I | |
SECTION TOTALS I $  34,641,763.92| $  35,317,000.00] $  43,487,280.70
—————————————————————————————————————————— ey
CONTRACT TOTALS | $  34,641,763.92] $  35,317,000.00] $  43,487,280.70




ENGINEER"S ESTIMATE: $ 23,981,409.16
CALL ORDER 201
LETTING DATE : 01/18/06 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

CONTRACT TIME :

R -27862-A

DATE :
PAGE :

02703706
201 -1

ROUTE : 49
COUNTIES : PORTER

06/28/08 COMPLETION DATE

PROJECT(S) :

OTHERS

% OVER
LOW BID

RANK VENDOR NO./NAME

1 35-1035114 SUPERIOR CONSTRUCTION CO

2 35-0918397 RIETH RILEY CONSTRUCTION

3 35-1106884 ELLAS CONSTRUCTION COMPANY,
4  36-2231526 WALSH CONSTR COMPANY

INC.

20,822,639.70
21,990,671.89
23,193,699.68
23,430,000.00

100.0000%
106.1191%
111.9244%
113.0647%

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE DECK REPLACEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07040 24.000 MOS
FIELD OFFICE, C

0003 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0007 201-52370 LUMP
CLEARING RIGHT OF WAY

0008 201-52370 LUMP
CLEARING RIGHT OF WAY , STR. NO. 1

0009 201-52370 LUMP
CLEARING RIGHT OF WAY , STR. NO. 10

0010 201-52370 LUMP
CLEARING RIGHT OF WAY , STR. NO. 11

IC
IR
|

( 1 ) 35-1035114
SUPERIOR CONSTRUCTION CO
UNIT PRICE AMOUNT |
+
|
139000.00000 139000.00]|
|
1950.00000 46800.00]
|
1.00000 1.00]
|
1.00000 1.00]
|
|
1.00000 1.00]
|
951000.00000 951000.00]
|
2000.00000 2000.00]
|
50000.00000 50000.00]
|
2000.00000 2000.00]
|
2000.00000 2000.00]
|

2 ) 35-0918397 IC 3 ) 35-1106884
IETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY,
UNIT PRICE AMOUNTI UNIT PRICE AMOUN
________________________________________________________ e
229100.00000 229100.00} 231600.00000 231600.
3200.00000 76800.00: 2225.00000 53400.
1.00000 1.oo= 1.00000 1.
1.00000 1.oo= 1.00000 1.

|

1.00000 1.oo= 1.00000 1.
1100000 .00000 1looooo.oo= 1120000 . 00000 1120000.
215000.00000 215000.00} 10500000000 105000.
6000.00000 6ooo.oo= 105000.00000 105000.
6000.00000 eooo.ool 10500000000 105000.
6000.00000 6000.00! 105000.00000 105000.

T

00

00

00

00

00

00

00

00

00

00
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 201 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 23,981,4090.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0011 201-52370 LUMP | 2000.00000 2000.00] 6000.00000 6000.00] 105000.00000 105000.00
CLEARING RIGHT OF WAY , STR. NO. 12 I I |
0012 201-52370 LUMP |  50000.00000 50000.00] 6000.00000 6000.00| 105000.00000 105000.00
CLEARING RIGHT OF WAY , STR. NO. 2 I I |
0013 201-52370 LUMP |  50000.00000 50000.00] 6000.00000 6000.00] 105000.00000 105000.00
CLEARING RIGHT OF WAY , STR. NO. 3 I I |
0014 201-52370 LUMP |  50000.00000 50000.00] 6000.00000 6000.00] 105000.00000 105000.00
CLEARING RIGHT OF WAY , STR. NO. 4 I I |
0015 201-52370 LUMP | 2000.00000 2000.00] 6000.00000 6000.00] 105000.00000 105000.00
CLEARING RIGHT OF WAY , STR. NO. 9 I I |
0016 202-01032 2.000 EACH | 3000.00000 6000.00] 5000.00000 10000.00] 4580.00000 9160.00
SAND BARREL ARRAY, REMOVE AND RESET I I |
0017 202-02240 21151.000 SYS | 12.00000 253812.00] 8.00000 169208.00] 6.40000 135366.40
PAVEMENT REMOVAL I I |
0018 202-02241 9494.000 LFT | 1.80000 17089.20] 1.80000 17089.20] 1.80000 17089.20
GUARDRAIL, REMOVE I I |
0019 202-02272 2711.000 LFT | 5.00000 13555.00] 3.11000 8431.21] 11.12000 30146.32
PAVED SIDE DITCH, REMOVE I I |
0020 202-03783 13.000 EACH | 210.00000 2730.00] 210.00000 2730.00] 210.00000 2730.00
SIGN, PANEL, REMOVE I I |
0021 202-04089 58.000 EACH | 32.00000 1856.00] 32.00000 1856.00] 32.00000 1856.00
SIGN, SHEET, REMOVE I | |
0022 202-51328 LUMP |  50000.00000 50000.00] 98874.31000 98874.31]  60500.00000 60500.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 1 I I |
0023 202-51328 LUMP |  50000.00000 50000.00]  40000.00000 40000.00] 120100.00000 120100.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 10 I I |
0024 202-51328 LUMP |  50000.00000 50000.00]  40000.00000 40000.00]  86000.00000 86000.00
PRESENT STRUCTURE, REMOVE PORTIONS , I | |
STR. NO. 11 I I |
0025 202-51328 LUMP |  50000.00000 50000.00]  40000.00000 40000.00]  39500.00000 39500.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 12 I | |
0026 202-51328 LUMP |  50000.00000 50000.00]  50000.00000 50000.00]  84000.00000 84000.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 13 I I |
0027 202-51328 LUMP |  50000.00000 50000.00]  75000.00000 75000.00] 193500.00000 193500.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
| | |
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INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :

TABULATION OF BIDS

15

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0028 202-51328 LUMP |  50000.00000 50000.00]  25000.00000 25000.00] 1832.00000 1832.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 15 I I |
0029 202-51328 LUMP |  50000.00000 50000.00]  50000.00000 50000.00] 121250.00000 121250.00
PRESENT STRUCTURE, REMOVE PORTIONS , I | |
STR. NO. 16 I I |
0030 202-51328 LUMP | 150000.00000 150000.00| 250000 .00000 250000.00] 121000.00000 121000.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 2 I | |
0031 202-51328 LUMP | 150000.00000 150000.00]  80000.00000 80000.00]  85700.00000 85700.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 3 I I |
0032 202-51328 LUMP |  50000.00000 50000.00]  80000.00000 80000.00]  39424.00000 39424 .00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 4 I I |
0033 202-51328 LUMP | 100000.00000 100000.00] 80000 .00000 80000.00]  84100.00000 84100.00
PRESENT STRUCTURE, REMOVE PORTIONS , I | |
STR. NO. 5 I I |
0034 202-51328 LUMP | 150000.00000 150000.00] 200000 .00000 200000.00| 193400.00000 193400.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 6 I | |
0035 202-51328 LUMP |  50000.00000 50000.00]  75000.00000 75000.00] 1832.00000 1832.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 7 I I |
0036 202-51328 LUMP |  75000.00000 75000.00]  75000.00000 75000.00] 121250.00000 121250.00
PRESENT STRUCTURE, REMOVE PORTIONS , I | |
STR. NO. 8 I I |
0037 202-51328 LUMP |  50000.00000 50000.00]  50000.00000 50000.00]  60350.00000 60350.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 9 I | |
0038 202-51822 836.000 SYS | 4.00000 3344.00] 25.00000 20900.00] 4.20000 3511.20
BRIDGE DECK OVERLAY, REMOVE I I |
0039 202-74095 2.000 EACH | 405.00000 810.00] 405.00000 810.00] 405.00000 810.00
BRIDGE BRACKET ASSEMBLY, REMOVE I | |
0040 202-82069 LUMP | 200.00000 200.00] 200.00000 200.00] 200.00000 200.00
UNDERPASS CIRCUITRY, REMOVE , STR. NO. | I |
10 | | |
0041 202-82069 LUMP | 200.00000 200.00] 200.00000 200.00] 200.00000 200.00
UNDERPASS CIRCUITRY, REMOVE , STR. NO. | I |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

02/03/06
201 -4
TABULATION OF BIDS

MAINTAIN EXISTING ROADWAY LIGHTING

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0042 202-82069 LUMP | 200.00000 200.00] 200.00000 200.00] 200.00000 200.00
UNDERPASS CIRCUITRY, REMOVE , STR. NO. | I |
0043 202-82069 LUMP | 800.00000 800.00] 800.00000 800.00] 800.00000 800.00
UNDERPASS CIRCUITRY, REMOVE , STR. NO. | I |
0044 202-91385 4.000 EACH | 350.00000 1400.00] 24476000 979.04] 250.00000 1000.00
INLET, REMOVE I I |
0045 202-94954 1412.000 LFT | 9.00000 12708.00] 10.01000 14134.12] 13.24000 18694 .88
BARRIER WALL, CONCRETE, REMOVE I I |
0046 202-95027 2.000 EACH | 1000.00000 2000.00] 1000.00000 2000.00] 2000.00000 4000.00
IMPACT ATTENUATOR, REMOVE I I |
0047 202-96133 370.000 LFT | 16.00000 5920.00]| 40.00000 14800.00] 33.00000 12210.00
PIPE, REMOVE I I |
0048 203-02000 66283.000 CYS | 28.00000 1855924.00| 19.00000 1259377.00] 10.98000 727787.34
EXCAVATION, COMMON I I |
0049 203-02070 500.000 CYS | 30.00000 15000.00] 2400000 12000.00] 13.04000 6520.00
BORROW I I |
0050 203-51223 356.000 CYS | 20.00000 7120.00] 35.00000 12460.00] 14.01000 4987.56
EXCAVATION, WATERWAY I I |
0051 203-90014 31.000 STA | 400.00000 12400.00] 420.00000 13020.00] 146500000 45415.00
LINEAR GRADING I I |
0052 205-06931 867.000 TON | 33.00000 28611.00] 68.00000 58956.00] 4665000 40445 .55
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0053 205-06933 18.000 EACH | 65.00000 1170.00] 65.00000 1170.00] 75.00000 1350.00
TEMPORARY DITCH INLET PROTECTION I I |
0054 205-06934 100.000 TON | 310.00000 31000.00] 310.00000 31000.00] 34400000 34400.00
TEMPORARY MULCHING I | |
0055 205-06937 20349.000 LFT | 1.50000 30523.50] 1.25000 2543625 1.12000 22790.88
TEMPORARY SILT FENCE I I |
0056 206-51230 829.000 CYS | 29.30000 24289.70] 55_00000 45595 .00 14.01000 11614.29
EXCAVATION, FOUNDATION, UNCLASSIFIED I | |
0057 207-08263 39300.000 SYS | 6.00000 235800.00]| 7.00000 275100.00] 3.03000 119079.00
SUBGRADE TREATMENT, TYPE IA I I |
0058 207-08267 29004.000 SYS | 2.00000 58008.00] 8.27000 239863.08] 6.59000 191136.36
SUBGRADE TREATMENT, TYPE I11A I | |
0059 210-06986 60.000 SYS | 11.70000 702.00] 12.85000 771.00] 11.70000 702.00
PAVEMENT MESSAGE MARKINGS, I I |
0060 210-07873 12.000 SFT | 300.00000 3600.00] 100.00000 1200.00] 111.00000 1332.00
REPOINT I | |
0061 210-08339 LUMP | 1200.00000 1200.00] 1200.00000 1200.00] 1200.00000 1200.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

02/03/06
201 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0062 211-06467 595.000 CYS | 37.00000 22015.00] 32.00000 19040.00] 38.31000 22794 .45
AGGREGATE FOR END BENT BACKFILL I I |
0063 211-07454 35249.000 CYS | 1.00000 35249.00] 8.88000 313011.12] 6.52000 22982348
STRUCTURE BACKFILL I I |
0064 213-08058 34.000 CYS | 200.00000 6800.00] 125.00000 4250.00] 146.25000 4972.50
FLOWABLE BACKFILL I I |
0065 213-08068 2.000 EACH | 150.00000 300.00] 80.00000 160.00] 50.00000 100.00
DRILLED HOLE FOR FLOWABLE BACKFILL I I |
0066 213-52830 10.000 CYS | 220.00000 2200.00] 180.00000 1800.00] 146.25000 1462 .50
FLOWABLE MORTAR I I |
0067 301-07448 20735.000 TON | 16.00000 331760.00] 15.43000 319941.05] 16.72000 346689.20
COMPACTED AGGREGATE, NO. 53, BASE I I |
0068 302-07455 828.000 CYS | 4200000 34776.00] 96.83000 80175.24] 41.14000 34063.92
DENSE GRADED SUBBASE I I |
0069 306-08033 807.000 SYS | 1.55000 1250.85] 5.77000 4656.39] 2.70000 2178.90
MILLING, ASPHALT, 1 IN. I I |
0070 306-08034 4365.000 SYS | 1.70000 7420.50] 5.00000 21825.00] 2.70000 11785.50
MILLING, ASPHALT, 1 1/2 IN. I I |
0071 306-08043 6365.000 SYS | 2.00000 12730.00] 6.64000 42263.60]| 3.10000 19731.50
MILLING, TRANSITION I I |
0072 306-08043 535.000 SYS | 2.20000 1177.00] 7.27000 3889.45| 3.10000 1658.50
MILLING, TRANSITION ,CONCRETE I | |
0073 311-06465 79000.000 SYS | 0.35000 27650.00] 0.33000 26070.00] 0.51000 40290.00
PCCP CRACKING AND SEATING I I |
0074 401-06264 LUMP |  10000.00000 10000.00] 8649.16000 8649.16| 8650.00000 8650.00
PROFILOGRAPH, HMA I | |
0075 401-07320 3816.000 TON | 43.98000 167827.68| 43.98000 167827.68| 44.00000 167904.00
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I I |
0076 401-07337 9770.000 TON | 54_00000 527580.00] 54 _00000 527580.00] 54 _00000 527580.00
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm | | |
0077 401-07370 3905.000 TON | 40.51000 158191.55] 40.51000 158191.55] 40.50000 158152.50
QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm | I |
0078 401-07388 12432.000 TON | 43_45000 540170.40] 43_45000 540170.40] 4345000 540170.40
QC/QA-HMA, 5, 76, INTERMEDIATE, 12.5 mm | | |
0079 401-07389 6581.000 TON | 37.69000 248037.89| 37.69000 248037.89] 37.70000 248103.70
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | I |
0080 401-07400 13410.000 TON | 36.81000 493622.10] 36.81000 493622.10] 36.85000 49415850
QC/QA-HMA, 5, 70, INTERMEDIATE, 19.0 mm | | |
0081 401-07406 2100.000 TON | 40.67000 85407.00] 40.67000 85407.00] 40.70000 85470.00
QC/QA-HMA, 1, 64, BASE, 25.0 mm I I |
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0082 401-07410 12831.000 TON | 40.67000 521836.77] 40.67000 521836.77] 40.70000 522221.70
QC/QA-HMA, 5, 64, BASE, 25.0 mm I I |
0083 401-08333 5389.000 TON | 43.89000 236523.21| 43.89000 236523.21] 43.90000 236577.10
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0084 402-07433 1528.000 TON | 50.82000 77652.96] 50.82000 77652.96] 50.85000 77698.80
HMA SURFACE, TYPE B I I |
0085 402-07438 2547.000 TON | 39.37000 100275.39]| 39.37000 100275.39] 39.40000 100351.80
HMA INTERMEDIATE, TYPE B I | |
0086 402-07441 8144.000 TON | 34.00000 276896.00| 34.00000 276896.00] 34.00000 276896.00
HMA BASE, TYPE B I I |
0087 402-07453 6926.000 TON | 4720000 326907.20] 49_94000 345884 .44] 60.00000 415560.00
HMA FOR TEMPORARY PAVEMENT I | |
0088 406-05520 90.000 TON | 181.06000 16295.40] 181.06000 16295.40] 185.00000 16650.00
ASPHALT FOR TACK COAT I I |
0089 406-05521 23754.000 SYS | 0.04000 950.16] 0.04000 950.16] 0.04000 950.16
ASPHALT FOR TACK COAT I | |
0090 502-06329 1146.000 SYS | 52.00000 59592.00] 60.55000 69390.30] 55.00000 63030.00
PCCP, 12 IN. I I |
0091 503-05310 987.000 LFT | 113.00000 111531.00] 103.79000 102440.73] 101.00000 99687.00
TERMINAL JOINT I | |
0092 601-01522 37.000 EACH | 1500.00000 55500.00] 1500.00000 55500.00] 1500.00000 55500.00
GUARDRAIL TRANSITION TYPE TGB I I |
0093 601-01522 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
GUARDRAIL TRANSITION TYPE TGB , RESET | I |
0094 601-01625 1.000 EACH | 1600.00000 1600.00] 1600.00000 1600.00] 1600.00000 1600.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I I |
CURVED, 1 I I |
0095 601-02205 2.000 EACH | 1100.00000 2200.00] 1100.00000 2200.00] 1100.00000 2200.00
TEMPORARY GUARD RAIL TRANSITION, TGB I | |
0096 601-02206 450.000 LFT | 10.60000 4770.00] 10.60000 4770.00] 10.60000 4770.00
TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN | I |
SPACING I I |
0097 601-05999 6.000 EACH | 40.00000 240.00] 40.00000 240.00] 40.00000 240.00
CURVED TERMINAL END I I |
0098 601-06037 1.000 EACH | 800.00000 800.00] 800.00000 800.00] 800.00000 800.00
GUARDRAIL END TREATMENT, 1 I I |
0099 601-06233 2.000 EACH | 7500.00000 15000.00] 6000.00000 12000.00] 6000.00000 12000.00
| | |

IMPACT ATTENUATOR, ED, W1, TL-3
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0100 601-06238 2.000 EACH |  18500.00000 37000.00]  17000.00000 34000.00]  17000.00000 34000.00
IMPACT ATTENUATOR, R1, Wi, TL-3 I I |
0101 601-92948 440.000 LFT | 3.00000 1320.00] 3.00000 1320.00] 3.00000 1320.00
GUARDRAIL, ADJUST HEIGHT I I |
0102 601-94689 9.000 EACH | 2400.00000 21600.00] 2400.00000 21600.00] 2400.00000 21600.00
GUARDRAIL END TREATMENT, 0S I I |
0103 601-94690 6.000 EACH | 3600.00000 21600.00] 3600.00000 21600.00] 3600.00000 21600.00
GUARDRAIL END TREATMENT, MS I I |
0104 601-97080 9.000 EACH | 1800.00000 16200.00] 1800.00000 16200.00] 1800.00000 16200.00
TEMPORARY GUARDRAIL END TREATMENT, 0S | I |
0105 601-99105 5844.000 LFT | 14.20000 82984.80]| 14.20000 82984.80] 14.20000 82984.80
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0106 601-99108 1300.000 LFT | 19.40000 25220.00] 19.40000 25220.00] 19.40000 25220.00
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | I |
3 IN. SPACING I I |
0107 601-99132 9.000 EACH | 100.00000 900.00] 100.00000 900.00] 100.00000 900.00
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | | |
SPACING I I |
0108 601-99132 3.000 EACH | 100.00000 300.00] 100.00000 300.00] 100.00000 300.00
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | I |
SPACING MODIFIED I | |
0109 602-06729 144.000 EACH | 3.95000 568.80] 3.95000 568.80] 3.95000 568.80
BARRIER DELINEATOR I I |
0110 603-06040 1000.000 LFT | 6.00000 6000.00] 6.00000 6000.00]| 6.00000 6000.00
FENCE, FARM FIELD, 47 IN. I I |
0111 603-93373 390.000 LFT | 34.70000 13533.00] 34.70000 13533.00] 34.70000 13533.00
FENCE, PEDESTRIAN I I |
0112 604-04927 1412.000 LFT | 53.00000 74836.00] 71.34000 100732.08]| 60.00000 84720.00
CONCRETE BARRIER, 33 IN. I I |
0113 605-05523 2244.000 LFT | 5.60000 12566.40] 5.60000 12566.40] 5.60000 12566.40
CURB, HMA I I |
0114 606-07484 65519.000 LFT | 0.18000 11793.42] 0.15000 9827.85| 0.17000 11138.23
MILLED HMA SHOULDER CORRUGATIONS I I |
0115 609-06259 4066.000 SYS | 57.00000 231762.00] 63.54000 258353.64] 55.00000 223630.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0116 610-07486 48.000 TON | 84_73000 4067.04] 84_73000 4067.04] 85.00000 4080.00
HMA FOR APPROACHES, TYPE A I | |
0117 610-07487 774.000 TON | 62.38000 48282.12| 62.38000 48282.12] 62.40000 48297.60
| | |

HMA FOR APPROACHES, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0118 610-07488 3459.000 TON | 49.00000 169491.00] 5522000 191005.98] 62.00000 214458.00
HMA FOR APPROACHES, TYPE C I I |
0119 615-06510 10.000 EACH | 300.00000 3000.00] 300.00000 3000.00] 300.00000 3000.00
MONUMENT, C I I |
0120 616-02320 12764.000 SYS | 1.85000 23613.40] 1.37000 17486.68] 2.50000 31910.00
GEOTEXTILES I I |
0121 616-05688 390.000 TON | 4200000 16380.00] 50.81000 19815.90] 4485000 17491.50
RIPRAP, CLASS 1 I I |
0122 616-05689 1902.000 TON | 35.00000 66570.00] 51.38000 97724.76] 4485000 85304.70
RIPRAP, CLASS 2 I I |
0123 616-06405 2539.000 TON | 30.00000 76170.00] 49.90000 126696.10]| 4485000 113874.15
RIPRAP, REVETMENT I I |
0124 616-06451 2096.000 TON | 28.00000 58688.00] 49.22000 103165.12] 34.00000 71264.00
RIPRAP, UNIFORM I I |
0125 616-51367 1174.000 SYS | 49_00000 57526.00] 56.00000 65744 .00 40.63000 47699.62
SLOPEWALL, CONCRETE, 4 IN. I I |
0126 616-93772 12.000 EACH | 50.00000 600.00] 65.00000 780.00] 180.00000 2160.00
INSPECTION HOLE I I |
0127 619-04414 8.000 EACH | 100.00000 800.00] 500.00000 4000.00] 332.00000 2656.00
DRAIN EXTENSION I I |
0128 619-05926 LUMP | 4500.00000 4500.00] 2000.00000 2000.00] 2000.00000 2000.00
ENVIRONMENTAL CONTROL , STR. NO. 10 I I |
0129 619-05926 LUMP | 500.00000 500.00] 1000.00000 1000.00] 1000.00000 1000.00
ENVIRONMENTAL CONTROL , STR. NO. 13 I I |
0130 619-05926 LUMP | 800.00000 800.00] 1000.00000 1000.00] 1000.00000 1000.00
ENVIRONMENTAL CONTROL , STR. NO. 14 I | |
0131 619-05926 LUMP | 500.00000 500.00] 1000.00000 1000.00] 1000.00000 1000.00
ENVIRONMENTAL CONTROL , STR. NO. 16 I I |
0132 619-05926 LUMP | 4500.00000 4500.00] 2000.00000 2000.00] 2000.00000 2000.00
ENVIRONMENTAL CONTROL , STR. NO. 2 I | |
0133 619-05926 LUMP | 500.00000 500.00] 1000.00000 1000.00] 1000.00000 1000.00
ENVIRONMENTAL CONTROL , STR. NO. 5 I I |
0134 619-05926 LUMP | 550.00000 550.00] 1000.00000 1000.00] 1000.00000 1000.00
ENVIRONMENTAL CONTROL , STR. NO. 6 I I |
0135 619-05926 LUMP | 600.00000 600.00] 1000.00000 1000.00] 1000.00000 1000.00
ENVIRONMENTAL CONTROL , STR. NO. 8 I I |
0136 619-51859 LUMP |  34560.00000 34560.00]  30000.00000 30000.00]  30000.00000 30000.00
PAINT STEEL BRIDGE , STR. NO. 10 I | |
0137 619-51859 LUMP |  34560.00000 34560.00]  30000.00000 30000.00]  30000.00000 30000.00
| | |

PAINT STEEL BRIDGE , STR. NO. 2



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

02/03/06
201 -9
TABULATION OF BIDS

MOBILIZATION AND DEMOBILIZATION FOR

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0138 619-61000 LUMP |  43200.00000 43200.00]  34000.00000 34000.00]  34000.00000 34000.00
CLEAN STEEL BRIDGE , STR. NO. 10 I I |
0139 619-61000 LUMP |  43200.00000 43200.00]  34000.00000 34000.00]  34000.00000 34000.00
CLEAN STEEL BRIDGE , STR. NO. 2 I I |
0140 619-61505 LUMP | 7500.00000 7500.00]  12000.00000 12000.00]  12000.00000 12000.00
CLEAN AND PAINT END DIAPHRAGMS I I |
EXPANSION SHOES AND BEAM ENDS , STR. NO. | I |
13 | | |
0141 619-61505 LUMP | 9750.00000 9750.00]  12000.00000 12000.00]  12000.00000 12000.00
CLEAN AND PAINT END DIAPHRAGMS I I |
EXPANSION SHOES AND BEAM ENDS , STR. NO. | I |
14 | | |
0142 619-61505 LUMP | 7500.00000 7500.00]  12000.00000 12000.00]  12000.00000 12000.00
CLEAN AND PAINT END DIAPHRAGMS I I |
EXPANSION SHOES AND BEAM ENDS , STR. NO. | I |
5 | | |
0143 619-61505 LUMP | 8250.00000 8250.00]  12000.00000 12000.00]  12000.00000 12000.00
CLEAN AND PAINT END DIAPHRAGMS I I |
EXPANSION SHOES AND BEAM ENDS , STR. NO.| I |
6 | | |
0144 619-61505 LUMP | 9000.00000 9000.00]  12000.00000 12000.00]  12000.00000 12000.00
CLEAN AND PAINT END DIAPHRAGMS I | |
EXPANSION SHOES AND BEAM ENDS , STR. NO.| I |
8 | | |
0145 619-61505 LUMP | 7500.00000 7500.00]  12000.00000 12000.00]  12000.00000 12000.00
CLEAN AND PAINT END DIAPHRAGMS I | |
EXPANSION SHOES AND BEAM ENDS , STR. NO.| I |
16 | | |
0146 619-95457 LUMP | 6750.00000 6750.00] 1500.00000 1500.00] 1500.00000 1500.00
CLEAN AND PAINT STRUCTURAL STEEL , STR. | | |
NO. 10 I I |
0147 619-95457 LUMP | 6750.00000 6750.00] 1500.00000 1500.00] 1500.00000 1500.00
CLEAN AND PAINT STRUCTURAL STEEL , STR. | I |
NO. 2 | | |
0148 619-98427 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 1000.00000 4000.00
CLEAN DRAINS I I |
0149 621-01004 14.000 EACH | 800.00000 11200.00] 800.00000 11200.00] 300.00000 4200.00
| | |
| | |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 201 -10
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0150 621-06545 13.000 TON | 450.00000 5850.00] 450.00000 5850.00] 515.00000 6695.00
FERTILIZER I I |
0151 621-06553 5450.000 LBS | 2.25000 12262.50] 2.25000 12262.50] 2.71000 14769.50
SEED MIXTURE, R I I |
0152 621-06557 6000.000 LBS | 2.10000 12600.00] 2.10000 12600.00] 2.68000 16080.00
SEED MIXTURE, T I I |
0153 621-06559 8400.000 SYS | 0.32000 2688.00] 0.32000 2688.00]| 0.30000 2520.00
MULCHED SEEDING, R I I |
0154 621-06565 64.000 TON | 350.00000 22400.00] 350.00000 22400.00] 393.00000 25152.00
MULCHING MATERIAL I I |
0155 621-06567 2.000 KGAL | 20.00000 40.00] 10.00000 20.00] 10.00000 20.00
WATER , SODDING I I |
0156 621-06575 40939.000 SYS | 2.28000 93340.92] 2.28000 93340.92| 2.82000 115447.98
SODDING, NURSERY I I |
0157 701-96089 3276.000 LFT | 36.00000 117936.00]| 1400000 45864.00| 41.00000 134316.00
PILE, CONCRETE, STEEL SHELL ENCASED, O. | I |
250 IN., 14 IN. I | |
0158 702-51005 383.000 CYS | 600.00000 229800.00]| 700.00000 268100.00] 850.00000 325550.00
CONCRETE, A, SUBSTRUCTURE I I |
0159 702-51015 44.000 CYS | 200.00000 8800.00]| 400.00000 17600.00] 977.00000 42988.00
CONCRETE, B, FOOTINGS I | |
0160 702-51110 10624.000 LBS | 2.00000 21248.00] 3.50000 37184.00] 2.50000 26560.00
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0161 702-51863 1788.000 EACH | 10.00000 17880.00] 8.00000 14304.00] 6.75000 12069.00
FIELD DRILLED HOLE IN CONCRETE I I |
0162 703-06028 34324.000 LBS | 0.90000 30891.60] 0.94000 32264.56] 0.91000 31234.84
REINFORCING BARS I I |
0163 703-06029 541065.000 LBS | 0.80000 432852.00] 0.95000 514011.75] 0.84000 454494 .60
REINFORCING BARS, EPOXY COATED I I |
0164 703-08247 4.000 EACH | 500.00000 2000.00] 250.00000 1000.00] 130.00000 520.00
EMBEDDED GALVANIC ANODE I I |
0165 703-51030 28004.000 LBS | 0.90000 25203.60] 0.94000 26323.76] 0.96000 26883.84
REINFORCING STEEL I I |
0166 703-51032 675659.000 LBS | 0.80000 540527.20] 0.95000 641876.05] 0.84000 567553.56
REINFORCING STEEL, EPOXY COATED I I |
0167 703-96512 80.000 EACH | 65.00000 5200.00] 50.00000 4000.00] 14543000 11634.40
BAR SPLICE I I |
0168 703-97936 1134.000 EACH | 25.00000 28350.00] 20.00000 22680.00] 17.75000 20128.50
| | |

THREADED TIE BAR ASSEMBLY, EPOXY COATED



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

02/03/06
201 -11
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0169 704-51002 3824.000 CYS | 400.00000 1529600.00] 425.00000 1625200.00] 388.85000 1486962 .40
CONCRETE, C, SUPERSTRUCTURE I I |
0170 706-05732 24.000 EACH | 1300.00000 31200.00] 1500.00000 36000.00] 1400.00000 33600.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0171 706-05732 28.000 EACH | 1300.00000 36400.00] 1700.00000 47600.00] 1400.00000 39200.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
, MODIFIED I I |
0173 706-51020 550.000 CYS | 450.00000 247500.00]| 200.00000 110000.00] 477.00000 262350.00
CONCRETE, C, RAILING I | |
0174 707-05982 1548.000 LFT | 95.00000 147060.00]| 110.00000 170280.00] 91.50000 141642.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, | I |
28 IN. X 12 IN. I I |
0175 709-51821 LUMP | 2320.00000 2320.00] 2720.00000 2720.00] 2720.00000 2720.00
SURFACE SEAL , STR. NO. 1 I I |
0176 709-51821 LUMP | 3470.00000 3470.00] 3600.00000 3600.00] 3600.00000 3600.00
SURFACE SEAL , STR. NO. 10 I I |
0177 709-51821 LUMP | 2390.00000 2390.00] 2466.00000 2466.00] 2500.00000 2500.00
SURFACE SEAL , STR. NO. 11 I I |
0178 709-51821 LUMP | 790.00000 790.00] 900.00000 900.00] 900.00000 900.00
SURFACE SEAL , STR. NO. 12 I I |
0179 709-51821 LUMP | 1090.00000 1090.00] 129200000 1292.00] 1300.00000 1300.00
SURFACE SEAL , STR. NO. 13 I | |
0180 709-51821 LUMP | 3060.00000 3060.00] 3872.00000 3872.00] 3900.00000 3900.00
SURFACE SEAL , STR. NO. 14 I I |
0181 709-51821 LUMP | 1120.00000 1120.00] 142100000 1421._00] 1400.00000 1400.00
SURFACE SEAL , STR. NO. 16 | | |
0182 709-51821 LUMP | 3020.00000 3020.00] 3526.00000 3526.00] 3500.00000 3500.00
SURFACE SEAL , STR. NO. 2 I I |
0183 709-51821 LUMP | 2130.00000 2130.00] 2466.00000 2466.00] 2500.00000 2500.00
SURFACE SEAL , STR. NO. 3 I | |
0184 709-51821 LUMP | 700.00000 700.00] 890.00000 890.00] 890.00000 890.00
SURFACE SEAL , STR. NO. 4 I I |
0185 709-51821 LUMP | 950.00000 950.00] 129200000 1292.00] 1300.00000 1300.00
SURFACE SEAL , STR. NO. 5 I | |
0186 709-51821 LUMP | 2530.00000 2530.00] 252500000 2525.00] 2500.00000 2500.00
SURFACE SEAL , STR. NO. 6 I I |
0187 709-51821 LUMP | 2860.00000 2860.00] 3080.00000 3080.00] 3100.00000 3100.00
SURFACE SEAL , STR. NO. 7 I | |
0188 709-51821 LUMP | 990.00000 990.00] 900.00000 900.00] 900.00000 900.00
SURFACE SEAL , STR. NO. 8 I I |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

02703706
201 -12

TEMPORARY RAMP

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 l 2 ) 35-0918397 | 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0189 709-51821 LUMP | 2820.00000 2820.00] 2520.00000 2520.00] 2500.00000 2500.00
SURFACE SEAL , STR. NO. 9 I I |
0190 709-51821 LUMP | 3200.00000 3200.00] 3080.00000 3080.00] 3100.00000 3100.00
SURFACE SEAL , STR. NO.15 I I |
0191 711-01772 1.000 EACH | 1500.00000 1500.00] 7500.00000 7500.00] 2500.00000 2500.00
RETROFIT, 1 , STR. NO. 10 I I |
0192 711-01772 1.000 EACH | 1500.00000 1500.00] 7500.00000 7500.00] 2500.00000 2500.00
RETROFIT, 1 , STR. NO. 2 I I |
0193 711-01774 1.000 EACH | 1500.00000 1500.00] 7500.00000 7500.00] 7500.00000 7500.00
RETROFIT, 2 , STR. NO. 10 I I |
0194 711-01774 1.000 EACH | 1500.00000 1500.00] 7500.00000 7500.00] 7500.00000 7500.00
RETROFIT, 2 , STR. NO. 2 I I |
0195 711-02707 92.000 EACH | 32.00000 2944 _00] 75.00000 6900.00] 150.00000 13800.00
ANCHOR PLATE I I |
0196 711-51035 470000.000 LBS | 1.54000 723800.00]| 1.65000 775500.00] 1.55000 728500.00
STRUCTURAL STEEL I I |
0197 711-51877 LUMP |  20000.00000 20000.00] 8000.00000 8000.00]  40000.00000 40000.00
JACKING AND SUPPORTING BEAMS , STR. NO. | I |
13 | | |
0198 711-51877 LUMP |  20000.00000 20000.00] 8000.00000 8000.00]  40000.00000 40000.00
JACKING AND SUPPORTING BEAMS , STR. NO. | | |
5 | | |
0199 711-93035 LUMP |  20000.00000 20000.00] 4000.00000 4000.00]  14000.00000 14000.00
JACKING AND SUPPORTING STRUCTURAL STEEL | I |
, STR. NO. 10 I I |
0200 711-93035 LUMP |  20000.00000 20000.00] 4000.00000 4000.00]  14000.00000 14000.00
JACKING AND SUPPORTING STRUCTURAL STEEL | I |
, STR. NO. 2 I I |
0201 711-96801 100.000 EACH | 5.00000 500.00] 2.75000 275.00] 25.00000 2500.00
SHEAR CONNECTOR, 7/8 IN. STUD I | |
0202 713-51820 LUMP |  50000.00000 50000.00]  40000.00000 40000.00]  90000.00000 90000.00
TEMPORARY SUPPORT , STR. NO. 14 I I |
0203 713-51820 LUMP |  25000.00000 25000.00] 7500.00000 7500.00]  40000.00000 40000.00
TEMPORARY SUPPORT , STR. NO. 16 I | |
0204 713-51820 LUMP |  50000.00000 50000.00]  40000.00000 40000.00]  90000.00000 90000.00
TEMPORARY SUPPORT , STR. NO. 6 I I |
0205 713-51820 LUMP |  25000.00000 25000.00] 7500.00000 7500.00]  40000.00000 40000.00
TEMPORARY SUPPORT , STR. NO. 8 I | |
0206 713-97149 2.000 EACH | 50000.00000 100000.00]  20840.89000 41681.78]  26900.00000 53800.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

02/03/06
201 -13
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0207 714-06056 314.000 LFT | 625.00000 196250.00] 902.15000 283275.10] 1460.00000 458440 .00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 11 FT. X 4 FT. I I |
0208 714-06677 340.000 LFT | 2600.00000 884000.00] 2600.85000 884289.00] 4265.00000 1450100.00
CULVERT, PRECAST BOX, REINFORCED I | |
CONCRETE, 18 FT. X 6 FT. I I |
0209 714-99348 205.000 LFT | 300.00000 61500.00] 457 .57000 93801.85| 600.00000 123000.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 5 FT. X 3 FT. I | |
0210 715-01354 460.000 LFT | 9.00000 4140.00] 18.10000 8326.00] 32.00000 14720.00
CLEAN EXISTING PIPE I I |
0211 715-02397 7.000 EACH | 1300.00000 9100.00] 1636.13000 11452.91] 2500.00000 17500.00
SAFETY METAL END SECTION, 4:1, 36 IN. | | |
0212 715-02399 2.000 EACH | 1800.00000 3600.00] 193579000 3871.58] 4000.00000 8000.00
SAFETY METAL END SECTION, 4:1, 42 IN. | I |
0213 715-02629 2.000 EACH | 550.00000 1100.00] 767.67000 1535_34] 850.00000 1700.00
SAFETY METAL END SECTION, 6:1, 18 IN. | | |
0214 715-03475 6.000 EACH | 350.00000 2100.00] 600.21000 3601.26] 650.00000 3900.00
SAFETY METAL END SECTION, 4:1, 15 IN. | I |
0215 715-03584 1.000 EACH | 500.00000 500.00] 706.87000 706.87] 800.00000 800.00
SAFETY METAL END SECTION, 4:1, 18 IN. | | |
0216 715-05019 613.000 LFT | 55.00000 33715.00] 210.77000 129202.01] 180.00000 110340.00
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0217 715-05048 13923.000 LFT | 3.55000 49426 65| 2.50000 34807.50] 4.85000 67526.55
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0218 715-05053 4950.000 LFT | 12.00000 59400.00] 10.44000 51678.00] 12.00000 59400.00
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0219 715-05118 101.000 LFT | 15.00000 1515.00] 36.66000 3702.66| 55.00000 5555.00
PIPE, TYPE 1, CIRCULAR, 12 IN. I I |
0220 715-05119 1181.000 LFT | 17.00000 20077.00] 43_.66000 51562.46] 80.00000 94480.00
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0221 715-05121 411.000 LFT | 22.00000 9042.00]| 41_63000 17109.93] 65.00000 26715.00
PIPE, TYPE 1, CIRCULAR, 18 IN. I I |
0222 715-05136 551.000 LFT | 300.00000 165300.00] 459.51000 253190.01] 300.00000 165300.00
PIPE, TYPE 1, CIRCULAR, 72 IN. I I |
0223 715-05203 45632.000 LFT | 1.55000 70729.60] 1.93000 88069.76] 2.82000 128682.24
PIPE, TYPE 4, CIRCULAR, 4 IN. I I |
0224 715-05218 180.000 LFT | 17.00000 3060.00] 36.78000 6620.40] 62.00000 11160.00
PIPE, TYPE 5, CIRCULAR, 15 IN. I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

02/03/06
201 -14
TABULATION OF BIDS

GEOTEXTILES FOR UNDERDRAIN

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0225 715-05407 320.000 LFT | 12.00000 3840.00] 6.87000 2198.40] 8.00000 2560.00
PIPE, END BENT DRAIN, 6 IN. I I |
0226 715-06004 1.000 EACH | 1250.00000 1250.00] 573.21000 573.21] 2500.00000 2500.00
CONCRETE ANCHOR, 48 IN. I I |
0227 715-06357 4.000 EACH | 1500.00000 6000.00] 618.47000 2473.88] 2750.00000 11000.00
CONCRETE ANCHOR, 72 IN. I I |
0228 715-07625 20.000 LFT | 295.00000 5900.00]| 205.32000 4106.40] 275.00000 5500.00
PIPE, TYPE 1, CIRCULAR, 66 IN. I I |
0229 715-08283 1300.000 SYS | 64.50000 83850.00] 65.20000 84760.00] 129.40000 168220.00
PCCP FOR STRUCTURE INSTALLATION I I |
0230 715-08305 91.000 TON | 69.74000 6346.34| 69.74000 6346.34| 70.00000 6370.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0231 715-26764 2.000 EACH | 4400.00000 8800.00] 5349.79000 10699.58] 6500.00000 13000.00
GRATED BOX END SECTION, Il, 10:1, 18 IN | I |
0232 715-46000 3.000 EACH | 260.00000 780.00] 374.73000 1124 .19 200.00000 600.00
PIPE END SECTION, 12 IN. I I |
0233 715-46005 2.000 EACH | 300.00000 600.00] 546.39000 1092.78] 225.00000 450.00
PIPE END SECTION, 15 IN. I I |
0234 715-46040 8.000 EACH | 625.00000 5000.00]| 794.07000 6352.56| 1700.00000 13600.00
PIPE END SECTION, 36 IN. I I |
0235 715-91361 242.000 LFT | 20.00000 4840.00] 15.74000 3809.08] 30.00000 7260.00
PIPE, PVC, 6 IN. I | |
0236 715-97402 6.000 EACH | 3000.00000 18000.00] 3368.79000 20212.74] 3500.00000 21000.00
GRATED BOX END SECTION, I, 4:1, 15 IN. | I |
0237 715-97692 1.000 EACH | 5000.00000 5000.00] 604365000 6043.65| 9750.00000 9750.00
GRATED BOX END SECTION, I, 4:1, 36 IN. | | |
0238 715-97925 1.000 EACH | 6000.00000 6000.00] 7431.36000 7431.36]  15000.00000 15000.00
GRATED BOX END SECTION, I, 6:1, 36 IN. | I |
0240 716-07637 540.000 LFT | 650.00000 351000.00] 500.00000 270000.00] 604 .50000 326430.00
PIPE INSTALLATION, TRENCHLESS, 48 IN. | | |
0241 718-06526 1936.000 TON | 57.61000 111532.96] 57.61000 111532.96] 58.00000 112288.00
HMA FOR UNDERDRAINS I I |
0242 718-06529 197.000 EACH | 640.00000 126080.00| 407.61000 80299.17] 640.00000 126080.00
OUTLET PROTECTOR, 2 I | |
0243 718-06532 6560.000 LFT | 1.08000 7084.80] 1.00000 6560.00] 1.00000 6560.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0244 718-52610 2706.000 CYS | 34.40000 93086.40] 34.40000 93086.40] 34.40000 93086.40
AGGREGATE FOR UNDERDRAINS I | |
0245 718-99153 40209.000 SYS | 1.15000 46240.35] 1.15000 46240.35| 1.15000 46240.35
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

02/03/06
201 -15
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0246 720-44000 4.000 EACH | 675.00000 2700.00] 416.78000 1667.12] 400.00000 1600.00
CASTING, ADJUST TO GRADE I I |
0247 720-44296 4.000 EACH | 575.00000 2300.00] 729.09000 2916.36| 625.00000 2500.00
CAP INLET I I |
0248 720-45065 2.000 EACH | 2500.00000 5000.00] 2543.69000 5087.38]| 3200.00000 6400.00
INLET, N12 I I |
0249 720-45070 11.000 EACH | 2400.00000 26400.00] 1832.96000 20162.56] 1900.00000 20900.00
INLET, P12A I I |
0250 720-94847 3.000 EACH | 1700.00000 5100.00] 1363.96000 4091.88] 1750.00000 5250.00
INLET, R13, MODIFIED I I |
0251 720-95335 1.000 EACH | 6600.00000 6600.00] 7687.85000 7687.85]  10000.00000 10000.00
MANHOLE, M4 I I |
0252 722-51401 3257.000 SFT | 41.00000 133537.00] 20.00000 65140.00] 38.35000 124905.95
BRIDGE DECK PATCHING, FULL DEPTH I I |
0253 722-51842 17691.000 SYS | 36.00000 636876.00]| 34.00000 601494.00] 39.20000 693487.20
BRIDGE DECK OVERLAY I I |
0254 722-51846 59.000 CYS | 330.00000 19470.00] 330.00000 19470.00] 330.00000 19470.00
BRIDGE DECK OVERLAY, ADDITIONAL I I |
0255 722-51852 4794.000 SFT | 20.00000 95880.00] 17.00000 81498.00] 12.25000 58726.50
BRIDGE DECK PATCHING, PARTIAL DEPTH I I |
0256 722-60824 4664.000 SYS | 2.05000 9561.20] 12.00000 55968.00] 3.20000 14924.80
SURFACE MILLING I | |
0257 723-06660 65.000 SYS | 600.00000 39000.00] 680.00000 44200.00] 486.00000 31590.00
WINGWALL I I |
0258 725-06858 946.000 LFT | 105.00000 99330.00] 110.38000 104419.48| 113.00000 106898.00
PIPE LINER, THERMOPLASTIC, 36 IN. I | |
0259 725-06875 528.000 LFT | 333.00000 175824.00]| 347.05000 183242.40] 352.00000 185856.00
PIPE LINER, THERMOPLASTIC, 66 IN. I I |
0260 726-92406 152.000 EACH | 750.00000 114000.00] 750.00000 114000.00] 729.00000 110808.00
BEARING ASSEMBLY, ELASTOMERIC I | |
0261 726-99095 48.000 EACH | 250.00000 12000.00] 20.00000 960.00] 170.00000 8160.00
BEARING ASSEMBLY, ELASTOMERIC, 1 I I |
0262 728-98377 LUMP | 665000000 6650.00] 7102.00000 7102.00] 7100.00000 7100.00
MASONRY COATING , STR. NO. 10 I | |
0263 728-98377 LUMP | 2940.00000 2940.00] 3150.00000 3150.00] 3150.00000 3150.00
MASONRY COATING , STR. NO. 11 I I |
0264 728-98377 LUMP | 245000000 2450.00] 158400000 1584_00] 1585_00000 1585.00
MASONRY COATING , STR. NO. 15 I | |
0265 728-98377 LUMP | 6510.00000 6510.00] 6960.00000 6960.00] 6960.00000 6960.00
MASONRY COATING , STR. NO. 2 I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 201 -16
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT ~ : LAPORTE DISTRICT
SET-ASIDE :
( 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, I
LINE NO / ITEM CODE / ALT | I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
______________________________________________________________________ A
0266 728-98377 LUMP 2940.00000 2940.00]  3150.00000 3150.00]  3150.00000 3150.00
MASONRY COATING , STR. NO. 3 | I
0267 728-98377 LUMP 2450.00000 2450.00 1584.00000 1584.00 1585.00000 1585.00
MASONRY COATING , STR. NO. 7
0268 729-51875 1.000 SFT 375.00000 375.00 500.00000 500.00 111.00000 111.00
CONCRETE, A, PATCHING
0269 801-01093 14.000 EACH 1465 .00000 20510.00 1650.00000 23100.00 1465.00000 20510.00
TEMPORARY WORKSITE SPEED LIMIT SIGN
ASSEMBLY
0270 801-01851 LUMP 49000.00000 49000.00] 119000.00000 119000.00] 119000.00000 119000.00
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS
0271 801-03290 11.000 EACH 295.00000 3245.00 330.00000 3630.00 295.00000 3245.00
CONSTRUCTION SIGN, C
0272 801-04308 25.000 EACH 840.00000 21000.00 960.00000 24000.00 84500000 21125.00
ROAD CLOSURE SIGN ASSEMBLY
0273 801-06203 3593.000 LFT 0.25000 898.25 0.28000 1006.04 0.25000 898.25
0274 801-06207 167050.000 LFT 0.76000 126958.00 0.82000 136981.00 0.76000 126958.00
TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 IN.
0275 801-06211 87.000 EACH

TEMPORARY PAVEMENT MESSAGE MARKING,
REMOVABLE, LANE INDICATION ARROW

0276 801-06212 10.000 EACH
TEMPORARY PAVEMENT MESSAGE MARKING,
REMOVABLE, WORD (ONLY)

0277 801-06218 600.000 LFT
TEMPORARY TRANSVERSE PAVMENT MARKING,
REMOVABLE, 24 IN.

135.00000 1350.00 150.00000 1500.00 135.00000 1350.00

7.65000 4590.00 8.80000 5280.00 7.65000 4590.00

0278 801-06625 45.000 EACH 138.00000 6210.00 155.00000 6975.00 138.00000 6210.00
DETOUR ROUTE MARKER ASSEMBLY

0279 801-06640 138.000 EACH 338.00000 46644.00 385.00000 53130.00 338.00000 46644 .00
CONSTRUCTION SIGN, A

0280 801-06645 28.000 EACH 63.00000 1764.00 72.00000 2016.00 63.00000 1764.00
CONSTRUCTION SIGN, B

0281 801-06710 910.000 DAY 10.00000 9100.00 10.00000 9100.00 10.00000 9100.00
FLASHING ARROW SIGN

0282 801-06775 LUMP 65550.00000 65550.00] 165523.50000 165523.50] 178560.00000 178560.00

|
|
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
TEMPORARY PAVEMENT MARKING, 4 IN. I
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
I

| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
62.00000 5394.00] 68.00000 5916.00] 62.00000 5394.00
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
| I
| |
| |
| I
I I

MAINTAINING TRAFFIC
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TABULATION OF BIDS

WIDE FLANGE SIGN POST SUPPORT
FOUNDATION, VII

0299 802-07153 10.000 EACH
WIDE FLANGE SIGN POST SUPPORT
FOUNDATION, XI

0300 802-07158 2.000 EACH
CANTILEVER TRAFFIC SIGN SUPPORT
FOUNDATION, 1

345.00000 3450.00 345.00000 3450.00 345.00000 3450.00

3920.00000 7840.00 3920.00000 7840.00 3920.00000 7840.00

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0283 801-07023 4.000 EACH | 5000.00000 20000.00] 3600.00000 14400.00] 3600.00000 14400.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0284 801-07024 14.000 EACH | 7000.00000 98000.00] 4200.00000 58800.00] 4200.00000 58800.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 I I |
0285 801-07118 1308.000 LFT | 34.85000 45583.80] 38.85000 50815.80] 34.85000 45583.80
BARRICADE, 111-A I I |
0286 801-07119 576.000 LFT | 35.85000 20649.60] 39.85000 22953.60] 35.85000 20649.60
BARRICADE, 111-B I I |
0288 801-07606 2400.000 LFT | 8.00000 19200.00] 19.24000 46176.00] 37.35000 89640.00
TEMPORARY CROSSOVER DRAINAGE PIPE I I |
0289 801-08389 810.000 LFT | 18.00000 14580.00] 19.85000 16078.50] 15.75000 12757.50
TEMPORARY TRAFFIC BARRIER, ANCHORED I I |
0290 801-08401 7000.000 LFT | 17.00000 119000.00] 25.00000 175000.00] 14.75000 103250.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0291 801-52817 4.000 EACH | 1000.00000 4000.00]| 5000.00000 20000.00]  17155.00000 68620.00
TEMPORARY CROSSOVER, B I I |
0292 802-02475 1.000 EACH | 600.00000 600.00] 600.00000 600.00] 600.00000 600.00
SIGN, PANEL, REMOVE AND RELOCATE I I |
0293 802-03706 2.000 EACH | 700.00000 1400.00] 700.00000 1400.00] 700.00000 1400.00
SIGN PANEL, INSTALL , OVERHEAD I I |
0294 802-05701 520.000 LFT | 10.00000 5200.00] 10.00000 5200.00] 10.00000 5200.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0295 802-05702 382.000 LFT | 10.50000 4011.00] 10.50000 4011.00] 10.50000 4011.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I | |
0296 802-07057 2032.000 SFT | 17.62000 35803.84] 17.62000 35803.84] 17.65000 35864.80
SIGN, PANEL, WITH LEGEND I I |
0297 802-07102 2.000 EACH |  14920.00000 29840.00]  14920.00000 29840.00]  14920.00000 29840.00
SIGN LIGHTING SYSTEM, TRACK, CANTILEVER | | |
0298 802-07151 14.000 EACH | 302.00000 4228.00] 302.00000 4228.00] 300.00000 4200.00
| | |
I | |
| | |
| | |
| | |
I | |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

02/03/06
201 -18
TABULATION OF BIDS

LUMINAIRE, UNDERPASS, PENDANT MOUNTED,
HIGH PRESSURE SODIUM, WITH VANDAL

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0301 802-08276 4.000 EACH | 310.00000 1240.00] 310.00000 1240.00] 310.00000 1240.00
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, IX I I |
0302 802-76025 12.000 SFT | 11.30000 135.60] 11.30000 135.60] 11.30000 135.60
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0303 802-76035 511.000 SFT | 12.00000 6132.00] 12.00000 6132.00] 12.00000 6132.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I | |
0304 802-76095 8391.000 LBS | 2.55000 21397.05] 2.55000 21397.05] 2.55000 21397.05
STRUCTURAL STEEL, BREAKAWAY I I |
0305 802-76140 2.000 EACH | 17480.00000 34960.00]  17480.00000 34960.00]  17480.00000 34960.00
OVERHEAD SIGN STRUCTURE, CANTILEVER I | |
DOUBLE ARM I I |
0306 802-76175 38.000 LFT | 207.00000 7866.00] 207.00000 7866.00]| 207.00000 7866.00
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | I |
ASSEMBLY (CANTILEVER) I | |
0307 802-91122 18.000 EACH | 105.00000 1890.00] 105.00000 1890.00] 105.00000 1890.00
SIGN, GROUND MOUNTED, RESET I I |
0308 802-96800 28053.000 EACH | 3.00000 84159.00] 2.75000 77145_75] 2.75000 77145_75
SHEAR STUD CONNECTOR I | |
0309 804-06771 190.000 EACH | 16.85000 3201.50] 19.75000 3752.50] 16.85000 3201.50
DELINEATOR POST, FLEXIBLE I I |
0310 805-02595 9.000 EACH | 130.00000 1170.00] 130.00000 1170.00] 130.00000 1170.00
CONTROLLER, RESET TIMING I I |
0311 805-06592 266.000 LFT | 10.00000 2660.00] 10.00000 2660.00] 10.00000 2660.00
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0312 805-86838 200.000 LFT | 1.30000 260.00] 1.30000 260.00] 1.30000 260.00
WIRE, NO. 4 COPPER IN CONDUIT, 1C I I |
0313 805-95889 1060.000 LFT | 0.60000 636.00] 0.60000 636.00] 0.60000 636.00
WIRE, NO. 10 COPPER, 1C I I |
0314 805-96014 370.000 LFT | 12.00000 4440.00| 102.38000 37880.60] 25_.60000 9472.00
SAW CUT, FULL DEPTH I I |
0315 805-98336 573.000 LFT | 5.25000 3008.25] 5.25000 3008.25] 5.25000 3008.25
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | I |
CONDUIT, 4 1/C I I |
0316 807-02107 6.000 EACH | 780.00000 4680.00]| 780.00000 4680.00] 780.00000 4680.00
| | |
| | |
| | |

SHIELD, 250 WATT, FURNISH



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

02/03/06
201 -19
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0317 807-02191 5.000 EACH | 520.00000 2600.00] 520.00000 2600.00] 520.00000 2600.00
HANDHOLE, LIGHTING I I |
0318 807-02370 7.000 EACH | 330.00000 2310.00] 330.00000 2310.00] 330.00000 2310.00
LIGHT STRUCTURE, REMOVE AND RESET I I |
0319 807-02428 7.000 EACH | 690.00000 4830.00] 690.00000 4830.00] 690.00000 4830.00
CONCRETE FOUNDATION WITH GROUNDING, 30 | I |
IN. X 30 IN. X 96 IN. I I |
0320 807-07580 9598.000 LFT | 5.25000 50389.50] 5.25000 50389.50] 5.25000 50389.50
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C I I |
0321 807-82053 1.000 EACH | 1220.00000 1220.00] 1220.00000 1220.00] 1220.00000 1220.00
UNDERPASS CIRCUIT INSTALLATION, 3 I I |
LUMINAIRES , STR. NO. 10 I | |
0322 807-82056 2.000 EACH | 3800.00000 7600.00] 3800.00000 7600.00] 3800.00000 7600.00
UNDERPASS CIRCUIT INSTALLATION, 6 I I |
LUMINAIRES I I |
0323 807-86750 12.000 EACH | 605.00000 7260.00] 605.00000 7260.00] 605.00000 7260.00
LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH | I |
PRESSURE SODIUM, 150 WATT I I |
0324 807-86910 22.000 EACH | 19.00000 418.00] 19.00000 418.00] 19.00000 418.00
CONNECTOR KIT, UNFUSED I | |
0325 807-86915 24.000 EACH | 22.00000 528.00] 22.00000 528.00] 22.00000 528.00
CONNECTOR KIT, FUSED I I |
0326 807-86925 33.000 EACH | 18.00000 594.00] 18.00000 594.00] 18.00000 594.00
MULTIPLE COMPRESSION FITTING, I I |
WATERPROOFED I | |
0327 807-86930 6.000 EACH | 16.00000 96.00] 16.00000 96.00] 16.00000 96.00
INSULATION LINK, NONWATERPROOFED I I |
0328 807-86935 60.000 EACH | 19.00000 1140.00] 19.00000 1140.00] 19.00000 1140.00
INSULATION LINK, WATERPROOFED I | |
0329 807-86955 9.000 EACH | 65.00000 585.00] 65.00000 585.00] 65.00000 585.00
CABLE DUCT MARKER I I |
0330 807-87450 4.000 EACH | 270.00000 1080.00] 270.00000 1080.00] 270.00000 1080.00
TRANSFORMER BASE, FURNISH I | |
0331 808-03002 5385.000 LFT | 0.34000 1830.90] 0.34000 1830.90] 0.30000 1615.50
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0332 808-03631 41505.000 LFT | 0.34000 14111.70] 0.34000 14111.70] 0.30000 1245150
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0333 808-03632 40934.000 LFT | 0.34000 13917.56] 0.34000 13917.56] 0.30000 12280.20
| | |

LINE, EPOXY, SOLID, YELLOW, 4 IN.
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02/03/06
201 -20
TABULATION OF BIDS

TRANSVERSE MARKINGS, THERMOPLASTIC,

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0334 808-05534 2420.000 LFT | 1.27000 3073.40] 1.27000 3073.40] 0.53000 1282.60
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0335 808-06702 7450.000 LFT | 0.48000 3576.00] 0.48000 3576.00] 0.42000 3129.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | I |
IN. | | |
0336 808-06703 36520.000 LFT | 0.38000 13877.60] 0.38000 13877.60] 0.28000 10225.60
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0337 808-06705 4720.000 LFT | 0.76000 3587.20] 0.76000 3587.20] 1.05000 4956.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0338 808-06706 380.000 LFT | 3.25000 1235.00] 3.25000 1235.00] 3.20000 1216.00
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | I |
IN. I | |
0339 808-06716 52036.000 LFT | 0.38000 19773.68] 0.28000 14570.08] 0.38000 19773.68
LINE, REMOVE I I |
0340 808-06848 190.000 LFT | 0.34000 64.60] 0.34000 64.60] 5.75000 1092.50
LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN | I |
LINE, 48 IN GAP I | |
0341 808-08258 11.000 LFT | 9.00000 99.00] 9.00000 99.00] 6.60000 72.60
TRANSVERSE MARKINGS , EPOXY, SOLID, I I |
WHITE, CROSSHATCH I I |
0342 808-74805 210.000 LFT | 9.00000 1890.00] 9.00000 1890.00] 15.80000 3318.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | | |
24 IN. I I |
0343 808-74807 5.000 EACH | 70.00000 350.00] 70.00000 350.00] 141.00000 705.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I | |
0344 808-74808 24.000 EACH | 93.60000 2246.40] 93.60000 2246.40] 147.00000 3528.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) I | |
0345 808-74811 350.000 LFT | 0.41000 143.50] 0.41000 143.50] 0.39000 136.50
LINE, EPOXY, BROKEN, WHITE, 5 IN. I I |
0346 808-75215 115.000 LFT | 1.14000 131.10] 1.14000 131.10] 1.65000 189.75
LINE, THERMOPLASTIC, SOLID, WHITE, 12 | I |
IN. | | |
0347 808-75245 36350.000 LFT | 0.38000 13813.00] 0.38000 13813.00] 0.28000 10178.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0348 808-75297 200.000 LFT | 3.25000 650.00] 3.25000 650.00] 3.20000 640.00
| | |
| | |

STOP LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 201 -21
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-0918397 IC 3 ) 35-1106884
|SUPERIOR CONSTRUCTION CO IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY, 1|
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0349 808-75320 22.000 EACH | 4680000 1029.60] 46.80000 1029.60] 65.00000 1430.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0350 808-75325 17.000 EACH | 61.80000 1050.60] 61.80000 1050.60] 9400000 1598.00
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (ONLY) I I |
0351 808-75996 913.000 EACH | 5.37000 4902.81| 2.91000 2656.83| 12.00000 10956.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0352 808-75998 931.000 EACH | 17.00000 15827.00] 17.00000 15827.00] 18.65000 17363.15
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0353 808-98796 895.000 LFT | 0.38000 340.10] 0.38000 340.10] 1.40000 1253.00
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | | |
IN., 2 FT. LINE, 4 FT. GAP I I |
0354 108-01614 LUMP |  11450.00000 11450.00]  11450.00000 11450.00]  11450.00000 11450.00
PARTNERING OVERHEAD I I |
0355 808-74807 29.000 EACH | 70.00000 2030.00] 70.00000 2030.00] 141.00000 4089.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0356 807-82053 1.000 EACH | 1220.00000 1220.00] 1220.00000 1220.00] 1220.00000 1220.00
UNDERPASS CIRCUIT INSTALLATION, 3 I | |
LUMINAIRES , STR. NO. 2 I | |
0357 201-90788 LUMP | 150000000 1500.00] 5000.00000 5000.00] 2937.00000 2937.00
DEBRIS, REMOVE , STR. NO. 1 I I |
0358 201-90788 LUMP | 1500.00000 1500.00] 5000.00000 5000.00] 2937.00000 2937.00
DEBRIS, REMOVE , STR. NO. 9 I | |
0359 715-05127 198.000 LFT | 173.00000 34254.00] 113.66000 2250468 150.00000 29700.00
PIPE, TYPE 1, CURCULAR, 42 IN. I I |
0360 601-06035 100.000 LFT | 8.80000 880.00] 8.80000 880.00] 8.80000 880.00
GUARDRAIL, RESET I | |
0361 801-09133 8.000 EACH | 3344.25000 26754.00] 8500.00000 68000.00] 8500.00000 68000.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
SECTION TOTALS I $  20,722,639.70] $  21,990,671.89] $  23,193,699.68
------------------------------------------ A
|

CONTRACT TOTALS $ 20,722,639.70] $ 21,990,671.89] $ 23,193,699.68




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 201 -22
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  BRIDGE DECK REPLACEMENT
| | |
0001 105-06845 LUMP | 565090.97000 565090.97] |
CONSTRUCTION ENGINEERING I I |
0002 105-07040 24.000 MOS | 2200.00000 52800.00] |
FIELD OFFICE, C I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 1175000.00000 1175000.00]| |
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 5000.00000 5000.00] |
CLEARING RIGHT OF WAY I | |
0008 201-52370 LUMP | 5000.00000 5000.00]| |
CLEARING RIGHT OF WAY , STR. NO. 1 I I |
0009 201-52370 LUMP | 5000.00000 5000.00]| |
CLEARING RIGHT OF WAY , STR. NO. 10 | | |
0010 201-52370 LUMP | 5000.00000 5000.00] |
CLEARING RIGHT OF WAY , STR. NO. 11 I I |
0011 201-52370 LUMP | 5000.00000 5000.00]| |
CLEARING RIGHT OF WAY , STR. NO. 12 I I |
0012 201-52370 LUMP | 5000.00000 5000.00] |
CLEARING RIGHT OF WAY , STR. NO. 2 I I |
0013 201-52370 LUMP | 5000.00000 5000.00]| |
CLEARING RIGHT OF WAY , STR. NO. 3 I I |
0014 201-52370 LUMP | 5000.00000 5000.00] |
CLEARING RIGHT OF WAY , STR. NO. 4 I I |
0015 201-52370 LUMP | 5000.00000 5000.00]| |
CLEARING RIGHT OF WAY , STR. NO. 9 I I |
0016 202-01032 2.000 EACH | 2500.00000 5000.00] |
SAND BARREL ARRAY, REMOVE AND RESET I I |
0017 202-02240 21151.000 SYS | 7.50000 158632.50]| |
PAVEMENT REMOVAL I I |
0018 202-02241 9494.000 LFT | 2.25000 21361.50] |
| | |

GUARDRAIL, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 201 -23
TABULATION OF BIDS

PRESENT STRUCTURE, REMOVE PORTIONS ,
STR. NO. 4

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0019 202-02272 2711.000 LFT | 4.00000 10844.00] |
PAVED SIDE DITCH, REMOVE I I |
0020 202-03783 13.000 EACH | 210.00000 2730.00] |
SIGN, PANEL, REMOVE I I |
0021 202-04089 58.000 EACH | 32.00000 1856.00] |
SIGN, SHEET, REMOVE I I |
0022 202-51328 LUMP |  50000.00000 50000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 1 I | |
0023 202-51328 LUMP |  90000.00000 90000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 10 I I |
0024 202-51328 LUMP |  70000.00000 70000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 11 I I |
0025 202-51328 LUMP |  50000.00000 50000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I | |
STR. NO. 12 I I |
0026 202-51328 LUMP |  70000.00000 70000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 13 I | |
0027 202-51328 LUMP | 120000.00000 120000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 14 I I |
0028 202-51328 LUMP | 6000.00000 6000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I | |
STR. NO. 15 I I |
0029 202-51328 LUMP |  70000.00000 70000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 16 I | |
0030 202-51328 LUMP |  90000.00000 90000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 2 I I |
0031 202-51328 LUMP |  70000.00000 70000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 3 I I |
0032 202-51328 LUMP |  50000.00000 50000.00] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 201 -24
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0033 202-51328 LUMP |  70000.00000 70000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 5 I I |
0034 202-51328 LUMP | 110000.00000 110000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I | |
STR. NO. 6 I I |
0035 202-51328 LUMP | 6000.00000 6000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 7 I | |
0036 202-51328 LUMP |  70000.00000 70000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 8 I I |
0037 202-51328 LUMP |  50000.00000 50000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STR. NO. 9 I I |
0038 202-51822 836.000 SYS | 5.00000 4180.00] |
BRIDGE DECK OVERLAY, REMOVE I | |
0039 202-74095 2.000 EACH | 405.00000 810.00] |
BRIDGE BRACKET ASSEMBLY, REMOVE I I |
0040 202-82069 LUMP | 200.00000 200.00] |
UNDERPASS CIRCUITRY, REMOVE , STR. NO. | | |
10 | | |
0041 202-82069 LUMP | 200.00000 200.00] |
UNDERPASS CIRCUITRY, REMOVE , STR. NO. | I |
15 I | |
0042 202-82069 LUMP | 200.00000 200.00] |
UNDERPASS CIRCUITRY, REMOVE , STR. NO. | I |
0043 202-82069 LUMP | 800.00000 800.00] |
UNDERPASS CIRCUITRY, REMOVE , STR. NO. | I |
0044 202-91385 4.000 EACH | 250.00000 1000.00] |
INLET, REMOVE I I |
0045 202-94954 1412.000 LFT | 12.00000 16944.00] |
BARRIER WALL, CONCRETE, REMOVE I I |
0046 202-95027 2.000 EACH | 1000.00000 2000.00] |
IMPACT ATTENUATOR, REMOVE I I |
0047 202-96133 370.000 LFT | 9.00000 3330.00] |
PIPE, REMOVE I I |
0048 203-02000 66283.000 CYS | 14.00000 927962.00] |
| | |

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 201 -25
TABULATION OF BIDS

DENSE GRADED SUBBASE

ENGINEER™S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0049 203-02070 500.000 CYS | 12.00000 6000.00] |
BORROW I I |
0050 203-51223 356.000 CYS | 35.00000 12460.00] |
EXCAVATION, WATERWAY I I |
0051 203-90014 31.000 STA | 900.00000 27900.00] |
LINEAR GRADING I I |
0052 205-06931 867.000 TON | 55_50000 48118.50] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0053 205-06933 18.000 EACH | 101.56000 1828.08] |
TEMPORARY DITCH INLET PROTECTION I I |
0054 205-06934 100.000 TON | 310.00000 31000.00] |
TEMPORARY MULCHING I I |
0055 205-06937 20349.000 LFT | 1.25000 25436.25] |
TEMPORARY SILT FENCE I I |
0056 206-51230 829.000 CYS | 40.00000 33160.00] |
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0057 207-08263 39300.000 SYS | 4.50000 176850.00] |
SUBGRADE TREATMENT, TYPE IA I I |
0058 207-08267 29004.000 SYS | 6.00000 174024 .00 |
SUBGRADE TREATMENT, TYPE I11A I I |
0059 210-06986 60.000 SYS | 25.00000 1500.00] |
PAVEMENT MESSAGE MARKINGS, I | |
0060 210-07873 12.000 SFT | 488.92000 5867.04] |
REPOINT I I |
0061 210-08339 LUMP | 1200.00000 1200.00] |
MAINTAIN EXISTING ROADWAY LIGHTING | | |
0062 211-06467 595.000 CYS | 55.00000 32725.00] |
AGGREGATE FOR END BENT BACKFILL I I |
0063 211-07454 35249.000 CYS | 9.00000 317241.00] |
STRUCTURE BACKFILL I | |
0064 213-08058 34.000 CYS | 150.00000 5100.00] |
FLOWABLE BACKFILL I I |
0065 213-08068 2.000 EACH | 250.00000 500.00] |
DRILLED HOLE FOR FLOWABLE BACKFILL I | |
0066 213-52830 10.000 CYS | 400.00000 4000.00]| |
FLOWABLE MORTAR I I |
0067 301-07448 20735.000 TON | 16.00000 331760.00] |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0068 302-07455 828.000 CYS | 60.00000 49680.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 201 -26
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| | AMOUNT
—————————————————————————————————————————— A
0069 306-08033 807.000 SYS | 1.79000 1444 53] |
MILLING, ASPHALT, 1 IN. I I |
0070 306-08034 4365.000 SYS | 1.82000 7944 .30 |
MILLING, ASPHALT, 1 1/2 IN. I I |
0071 306-08043 6365.000 SYS | 2.09000 13302.85] |
MILLING, TRANSITION I I |
0072 306-08043 535.000 SYS | 2.27000 1214 _45] |
MILLING, TRANSITION ,CONCRETE I I |
0073 311-06465 79000.000 SYS | 0.51000 40290.00] |
PCCP CRACKING AND SEATING I I |
0074 401-06264 LUMP | 8664 .62000 8664.62| |
PROFILOGRAPH, HMA I I |
0075 401-07320 3816.000 TON | 4406000 168132.96| |
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I I |
0076 401-07337 9770.000 TON | 54_10000 528557.00] |
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm I I |
0077 401-07370 3905.000 TON | 40.58000 158464 .90 |
QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm | I |
0078 401-07388 12432.000 TON | 43_.53000 541164.96] |
QC/QA-HMA, 5, 76, INTERMEDIATE, 12.5 mm | I |
0079 401-07389 6581.000 TON | 37.76000 248498 .56 | |
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | | |
0080 401-07400 13410.000 TON | 36.88000 494560.80] |
QC/QA-HMA, 5, 70, INTERMEDIATE, 19.0 mm | I |
0081 401-07406 2100.000 TON | 40.74000 85554 .00 |
QC/QA-HMA, 1, 64, BASE, 25.0 mm I | |
0082 401-07410 12831.000 TON | 40.74000 522734.94] |
QC/QA-HMA, 5, 64, BASE, 25.0 mm I I |
0083 401-08333 5389.000 TON | 43.97000 236954 .33 |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0084 402-07433 1528.000 TON | 50.91000 77790.48] |
HMA SURFACE, TYPE B I I |
0085 402-07438 2547.000 TON | 39.44000 100453.68]| |
HMA INTERMEDIATE, TYPE B I I |
0086 402-07441 8144.000 TON | 34.06000 277384.64] |
HMA BASE, TYPE B I I |
0087 402-07453 6926.000 TON | 75.00000 519450.00] |
HMA FOR TEMPORARY PAVEMENT I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 201 -27
TABULATION OF BIDS

GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.
3 IN. SPACING

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0088 406-05520 90.000 TON | 181.38000 16324.20] |
ASPHALT FOR TACK COAT I I |
0089 406-05521 23754.000 SYS | 0.04000 950.16] |
ASPHALT FOR TACK COAT I I |
0090 502-06329 1146.000 SYS | 60.00000 68760.00] |
PCCP, 12 IN. I I |
0091 503-05310 987.000 LFT | 125.00000 123375.00]| |
TERMINAL JOINT I I |
0092 601-01522 37.000 EACH | 1500.00000 55500.00] |
GUARDRAIL TRANSITION TYPE TGB I I |
0093 601-01522 1.000 EACH | 1000.00000 1000.00] |
GUARDRAIL TRANSITION TYPE TGB , RESET | I |
0094 601-01625 1.000 EACH | 1600.00000 1600.00] |
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I I |
CURVED, 1 I I |
0095 601-02205 2.000 EACH | 1100.00000 2200.00] |
TEMPORARY GUARD RAIL TRANSITION, TGB I | |
0096 601-02206 450.000 LFT | 10.60000 4770.00] |
TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN | I |
SPACING I I |
0097 601-05999 6.000 EACH | 40.00000 240.00] |
CURVED TERMINAL END I | |
0098 601-06037 1.000 EACH | 800.00000 800.00] |
GUARDRAIL END TREATMENT, 1 I I |
0099 601-06233 2.000 EACH | 6000.00000 12000.00] |
IMPACT ATTENUATOR, ED, Wi, TL-3 I | |
0100 601-06238 2.000 EACH | 17000.00000 34000.00] |
IMPACT ATTENUATOR, R1, Wi, TL-3 I I |
0101 601-92948 440.000 LFT | 3.00000 1320.00] |
GUARDRAIL, ADJUST HEIGHT I | |
0102 601-94689 9.000 EACH | 2400.00000 21600.00] |
GUARDRAIL END TREATMENT, 0S I I |
0103 601-94690 6.000 EACH | 3600.00000 21600.00] |
GUARDRAIL END TREATMENT, MS I | |
0104 601-97080 9.000 EACH | 1800.00000 16200.00] |
TEMPORARY GUARDRAIL END TREATMENT, 0S | I |
0105 601-99105 5844.000 LFT | 14.20000 82984.80]| |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0106 601-99108 1300.000 LFT | 19.40000 25220.00] |
| | |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
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TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0107 601-99132 9.000 EACH | 100.00000 900.00] |
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | I |
SPACING I I |
0108 601-99132 3.000 EACH | 100.00000 300.00] |
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | | |
SPACING MODIFIED I I |
0109 602-06729 144.000 EACH | 7.00000 1008.00] |
BARRIER DELINEATOR I I |
0110 603-06040 1000.000 LFT | 6.00000 6000.00] |
FENCE, FARM FIELD, 47 IN. I I |
0111 603-93373 390.000 LFT | 34_70000 13533.00] |
FENCE, PEDESTRIAN I I |
0112 604-04927 1412.000 LFT | 75.00000 105900.00] |
CONCRETE BARRIER, 33 IN. I I |
0113 605-05523 2244.000 LFT | 12.00000 26928.00] |
CURB, HMA I I |
0114 606-07484 65519.000 LFT | 0.16000 10483.04] |
MILLED HMA SHOULDER CORRUGATIONS I I |
0115 609-06259 4066.000 SYS | 57.00000 231762.00]| |
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0116 610-07486 48.000 TON | 75.00000 3600.00] |
HMA FOR APPROACHES, TYPE A I I |
0117 610-07487 774.000 TON | 65.00000 50310.00] |
HMA FOR APPROACHES, TYPE B I I |
0118 610-07488 3459.000 TON | 65.00000 224835.00] |
HMA FOR APPROACHES, TYPE C I I |
0119 615-06510 10.000 EACH | 300.00000 3000.00] |
MONUMENT, C I I |
0120 616-02320 12764.000 SYS | 1.60000 20422 .40] |
GEOTEXTILES I I |
0121 616-05688 390.000 TON | 55_00000 21450.00] |
RIPRAP, CLASS 1 I I |
0122 616-05689 1902.000 TON | 50.00000 95100.00] |
RIPRAP, CLASS 2 I I |
0123 616-06405 2539.000 TON | 30.00000 76170.00] |
RIPRAP, REVETMENT I I |
0124 616-06451 2096.000 TON | 40.00000 83840.00] |
| | |

RIPRAP, UNIFORM



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE - 201 -29
TABULATION OF BIDS

CLEAN AND PAINT END DIAPHRAGMS
EXPANSION SHOES AND BEAM ENDS , STR. NO.
5

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0125 616-51367 1174.000 SYS | 60.00000 70440.00] |
SLOPEWALL, CONCRETE, 4 IN. I I |
0126 616-93772 12.000 EACH | 250.00000 3000.00] |
INSPECTION HOLE I I |
0127 619-04414 8.000 EACH | 1000.00000 8000.00] |
DRAIN EXTENSION I I |
0128 619-05926 LUMP | 2000.00000 2000.00] |
ENVIRONMENTAL CONTROL , STR. NO. 10 I I |
0129 619-05926 LUMP | 1000.00000 1000.00] |
ENVIRONMENTAL CONTROL , STR. NO. 13 I I |
0130 619-05926 LUMP | 1000.00000 1000.00] |
ENVIRONMENTAL CONTROL , STR. NO. 14 I I |
0131 619-05926 LUMP | 1000.00000 1000.00] |
ENVIRONMENTAL CONTROL , STR. NO. 16 I I |
0132 619-05926 LUMP | 2000.00000 2000.00] |
ENVIRONMENTAL CONTROL , STR. NO. 2 I I |
0133 619-05926 LUMP | 1000.00000 1000.00] |
ENVIRONMENTAL CONTROL , STR. NO. 5 I I |
0134 619-05926 LUMP | 1000.00000 1000.00] |
ENVIRONMENTAL CONTROL , STR. NO. 6 I I |
0135 619-05926 LUMP | 1000.00000 1000.00] |
ENVIRONMENTAL CONTROL , STR. NO. 8 I I |
0136 619-51859 LUMP |  30000.00000 30000.00] |
PAINT STEEL BRIDGE , STR. NO. 10 I I |
0137 619-51859 LUMP |  30000.00000 30000.00] |
PAINT STEEL BRIDGE , STR. NO. 2 I | |
0138 619-61000 LUMP |  34000.00000 34000.00] |
CLEAN STEEL BRIDGE , STR. NO. 10 I I |
0139 619-61000 LUMP |  12000.00000 12000.00] |
CLEAN STEEL BRIDGE , STR. NO. 2 I | |
0140 619-61505 LUMP |  12000.00000 12000.00] |
CLEAN AND PAINT END DIAPHRAGMS I I |
EXPANSION SHOES AND BEAM ENDS , STR. NO.| I |
13 | | |
0141 619-61505 LUMP |  12000.00000 12000.00] |
CLEAN AND PAINT END DIAPHRAGMS I I |
EXPANSION SHOES AND BEAM ENDS , STR. NO.| I |
14 | | |
0142 619-61505 LUMP |  12000.00000 12000.00] |
| | |
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 201 -30
TABULATION OF BIDS

PILE, CONCRETE, STEEL SHELL ENCASED, O.
250 IN., 14 IN.

ENGINEER™S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0143 619-61505 LUMP |  12000.00000 12000.00] |
CLEAN AND PAINT END DIAPHRAGMS I I |
EXPANSION SHOES AND BEAM ENDS , STR. NO. | I |
6 I | |
0144 619-61505 LUMP |  12000.00000 12000.00] |
CLEAN AND PAINT END DIAPHRAGMS I I |
EXPANSION SHOES AND BEAM ENDS , STR. NO. | I |
8 I | |
0145 619-61505 LUMP |  12000.00000 12000.00] |
CLEAN AND PAINT END DIAPHRAGMS I I |
EXPANSION SHOES AND BEAM ENDS , STR. NO. | I |
16 I | |
0146 619-95457 LUMP | 1500.00000 1500.00] |
CLEAN AND PAINT STRUCTURAL STEEL , STR. | I |
NO. 10 I I |
0147 619-95457 LUMP | 1500.00000 1500.00] |
CLEAN AND PAINT STRUCTURAL STEEL , STR. | | |
NO. 2 | | |
0148 619-98427 4.000 EACH | 326.42000 1305.68] |
CLEAN DRAINS I I |
0149 621-01004 14.000 EACH | 800.00000 11200.00] |
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0150 621-06545 13.000 TON | 450.00000 5850.00]| |
FERTILIZER I I |
0151 621-06553 5450.000 LBS | 2.25000 12262.50] |
SEED MIXTURE, R I I |
0152 621-06557 6000.000 LBS | 2.10000 12600.00] |
SEED MIXTURE, T I I |
0153 621-06559 8400.000 SYS | 0.32000 2688.00] |
MULCHED SEEDING, R I I |
0154 621-06565 64.000 TON | 350.00000 22400.00] |
MULCHING MATERIAL I I |
0155 621-06567 2.000 KGAL | 10.00000 20.00] |
WATER , SODDING I I |
0156 621-06575 40939.000 SYS | 2.28000 93340.92| |
SODDING, NURSERY I I |
0157 701-96089 3276.000 LFT | 48.19000 157870.44] |
| | |
| | |
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TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0158 702-51005 383.000 CYS | 950.00000 363850.00] |
CONCRETE, A, SUBSTRUCTURE I I |
0159 702-51015 44.000 CYS | 450.00000 19800.00] |
CONCRETE, B, FOOTINGS I I |
0160 702-51110 10624.000 LBS | 3.00000 31872.00] |
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0161 702-51863 1788.000 EACH | 20.00000 35760.00] |
FIELD DRILLED HOLE IN CONCRETE I I |
0162 703-06028 34324.000 LBS | 1.00000 34324.00] |
REINFORCING BARS I I |
0163 703-06029 541065.000 LBS | 1.00000 541065.00] |
REINFORCING BARS, EPOXY COATED I I |
0164 703-08247 4.000 EACH | 1000.00000 4000.00] |
EMBEDDED GALVANIC ANODE I I |
0165 703-51030 28004.000 LBS | 1.00000 28004.00] |
REINFORCING STEEL I I |
0166 703-51032 675659.000 LBS | 1.00000 675659.00] |
REINFORCING STEEL, EPOXY COATED I I |
0167 703-96512 80.000 EACH | 80.00000 6400.00] |
BAR SPLICE I I |
0168 703-97936 1134.000 EACH | 25.00000 28350.00] |
THREADED TIE BAR ASSEMBLY, EPOXY COATED | | |
0169 704-51002 3824.000 CYS | 650.00000 2485600.00| |
CONCRETE, C, SUPERSTRUCTURE I I |
0170 706-05732 24.000 EACH | 2000.00000 48000.00] |
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0171 706-05732 28.000 EACH | 2000.00000 56000.00] |
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
, MODIFIED I I |
0173 706-51020 550.000 CYS | 600.00000 330000.00] |
CONCRETE, C, RAILING I I |
0174 707-05982 1548.000 LFT | 125.00000 193500.00]| |
STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, | I |
28 IN. X 12 IN. I | |
0175 709-51821 LUMP | 244300000 2443.00] |
SURFACE SEAL , STR. NO. 1 I I |
0176 709-51821 LUMP | 2073.00000 2073.00] |
SURFACE SEAL , STR. NO. 10 I | |
0177 709-51821 LUMP | 164400000 1644.00] |
| | |

SURFACE SEAL , STR. NO. 11
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TABULATION OF BIDS

JACKING AND SUPPORTING BEAMS , STR. NO.
13

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0178 709-51821 LUMP | 381.00000 381.00] |
SURFACE SEAL , STR. NO. 12 I I |
0179 709-51821 LUMP | 451.00000 451.00] |
SURFACE SEAL , STR. NO. 13 I I |
0180 709-51821 LUMP | 1982.00000 1982.00] |
SURFACE SEAL , STR. NO. 14 I I |
0181 709-51821 LUMP | 458.00000 458.00] |
SURFACE SEAL , STR. NO. 16 I I |
0182 709-51821 LUMP | 2001.00000 2001.00] |
SURFACE SEAL , STR. NO. 2 I I |
0183 709-51821 LUMP | 166500000 1665.00] |
SURFACE SEAL , STR. NO. 3 I I |
0184 709-51821 LUMP | 377.00000 377.00] |
SURFACE SEAL , STR. NO. 4 I I |
0185 709-51821 LUMP | 451.00000 451.00] |
SURFACE SEAL , STR. NO. 5 I I |
0186 709-51821 LUMP | 1473.00000 1473.00] |
SURFACE SEAL , STR. NO. 6 I I |
0187 709-51821 LUMP | 2997 .00000 2997.00] |
SURFACE SEAL , STR. NO. 7 I I |
0188 709-51821 LUMP | 455.00000 455.00] |
SURFACE SEAL , STR. NO. 8 I | |
0189 709-51821 LUMP | 264500000 2645.00] |
SURFACE SEAL , STR. NO. 9 I I |
0190 709-51821 LUMP | 2997 .00000 2997.00] |
SURFACE SEAL , STR. NO.15 I | |
0191 711-01772 1.000 EACH | 8700.00000 8700.00] |
RETROFIT, 1 , STR. NO. 10 I I |
0192 711-01772 1.000 EACH | 8700.00000 8700.00] |
RETROFIT, 1 , STR. NO. 2 I | |
0193 711-01774 1.000 EACH |  13700.00000 13700.00] |
RETROFIT, 2 , STR. NO. 10 I I |
0194 711-01774 1.000 EACH |  13700.00000 13700.00] |
RETROFIT, 2 , STR. NO. 2 I | |
0195 711-02707 92.000 EACH | 91.56000 8423.52| |
ANCHOR PLATE I I |
0196 711-51035 470000.000 LBS | 1.55000 728500.00]| |
STRUCTURAL STEEL I | |
0197 711-51877 LUMP |  50000.00000 50000.00] |
| | |
I I |
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TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0198 711-51877 LUMP |  50000.00000 50000.00] |
JACKING AND SUPPORTING BEAMS , STR. NO. | I |
5 | | |
0199 711-93035 LUMP |  20000.00000 20000.00] |
JACKING AND SUPPORTING STRUCTURAL STEEL | | |
, STR. NO. 10 I I |
0200 711-93035 LUMP |  20000.00000 20000.00] |
JACKING AND SUPPORTING STRUCTURAL STEEL | I |
, STR. NO. 2 I | |
0201 711-96801 100.000 EACH | 2.10000 210.00] |
SHEAR CONNECTOR, 7/8 IN. STUD I I |
0202 713-51820 LUMP | 100000.00000 100000.00]| |
TEMPORARY SUPPORT , STR. NO. 14 I | I
0203 713-51820 LUMP |  50000.00000 50000.00] |
TEMPORARY SUPPORT , STR. NO. 16 I I |
0204 713-51820 LUMP |  90000.00000 90000.00] |
TEMPORARY SUPPORT , STR. NO. 6 I | |
0205 713-51820 LUMP |  50000.00000 50000.00] |
TEMPORARY SUPPORT , STR. NO. 8 I I |
0206 713-97149 2.000 EACH | 100000.00000 200000.00]| |
TEMPORARY RAMP I | |
0207 714-06056 314.000 LFT | 700.00000 219800.00] |
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 11 FT. X 4 FT. I I |
0208 714-06677 340.000 LFT | 2000.00000 680000.00| |
CULVERT, PRECAST BOX, REINFORCED I | |
CONCRETE, 18 FT. X 6 FT. I I |
0209 714-99348 205.000 LFT | 300.00000 61500.00] |
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 5 FT. X 3 FT. I | |
0210 715-01354 460.000 LFT | 25.00000 11500.00] |
CLEAN EXISTING PIPE I I |
0211 715-02397 7.000 EACH | 1380.96000 9666.72] |
SAFETY METAL END SECTION, 4:1, 36 IN. | | |
0212 715-02399 2.000 EACH | 178924000 3578.48] |
SAFETY METAL END SECTION, 4:1, 42 IN. | I |
0213 715-02629 2.000 EACH | 510.17000 1020.34] |
SAFETY METAL END SECTION, 6:1, 18 IN. | | |
0214 715-03475 6.000 EACH | 257.79000 1546.74] |
| | |

SAFETY METAL END SECTION, 4:1, 15 IN.
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TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0215 715-03584 1.000 EACH | 510.18000 510.18] |
SAFETY METAL END SECTION, 4:1, 18 IN. | I |
0216 715-05019 613.000 LFT | 9564000 58627.32| |
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0217 715-05048 13923.000 LFT | 3.55000 4942665 |
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0218 715-05053 4950.000 LFT | 12.00000 59400.00] |
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0219 715-05118 101.000 LFT | 36.50000 3686.50] |
PIPE, TYPE 1, CIRCULAR, 12 IN. I I |
0220 715-05119 1181.000 LFT | 4360000 51491.60] |
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0221 715-05121 411.000 LFT | 45_.92000 18873.12] |
PIPE, TYPE 1, CIRCULAR, 18 IN. I I |
0222 715-05136 551.000 LFT | 176.29000 97135.79] |
PIPE, TYPE 1, CIRCULAR, 72 IN. I I |
0223 715-05203 45632.000 LFT | 1.55000 70729.60] |
PIPE, TYPE 4, CIRCULAR, 4 IN. I I |
0224 715-05218 180.000 LFT | 71.77000 12918.60] |
PIPE, TYPE 5, CIRCULAR, 15 IN. I I |
0225 715-05407 320.000 LFT | 5.64000 1804.80] |
PIPE, END BENT DRAIN, 6 IN. I | |
0226 715-06004 1.000 EACH | 158596000 1585.96] |
CONCRETE ANCHOR, 48 IN. I I |
0227 715-06357 4.000 EACH | 2052.19000 8208.76| |
CONCRETE ANCHOR, 72 IN. I | |
0228 715-07625 20.000 LFT | 219.72000 4394.40] |
PIPE, TYPE 1, CIRCULAR, 66 IN. I I |
0229 715-08283 1300.000 SYS | 45_00000 58500.00] |
PCCP FOR STRUCTURE INSTALLATION I | I
0230 715-08305 91.000 TON | 69.86000 6357.26] |
HMA FOR STRUCTURE INSTALLATION, TYPE B | I |
0231 715-26764 2.000 EACH | 5614.07000 11228.14]| |
GRATED BOX END SECTION, Il, 10:1, 18 IN | | |
0232 715-46000 3.000 EACH | 216.87000 650.61] |
PIPE END SECTION, 12 IN. I I |
0233 715-46005 2.000 EACH | 230.92000 461.84] |
PIPE END SECTION, 15 IN. I | |
0234 715-46040 8.000 EACH | 539.82000 4318.56| |
| | |

PIPE END SECTION, 36 IN.
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0235 715-91361 242.000 LFT | 33.28000 8053.76] |
PIPE, PVC, 6 IN. I I |
0236 715-97402 6.000 EACH | 4184.07000 25104.42] |
GRATED BOX END SECTION, I, 4:1, 15 IN. | I |
0237 715-97692 1.000 EACH | 7141.81000 7141.81] |
GRATED BOX END SECTION, I, 4:1, 36 IN. | I |
0238 715-97925 1.000 EACH | 7141.81000 7141.81]| |
GRATED BOX END SECTION, I, 6:1, 36 IN. | I |
0240 716-07637 540.000 LFT | 616.85000 333099.00] |
PIPE INSTALLATION, TRENCHLESS, 48 IN. | I |
0241 718-06526 1936.000 TON | 57.71000 111726.56| |
HMA FOR UNDERDRAINS I I |
0242 718-06529 197.000 EACH | 360.01000 70921.97] |
OUTLET PROTECTOR, 2 I I |
0243 718-06532 6560.000 LFT | 1.00000 6560.00] |
VIDEO INSPECTION FOR UNDERDRAINS I I |
0244 718-52610 2706.000 CYS | 34.40000 93086.40] |
AGGREGATE FOR UNDERDRAINS I I |
0245 718-99153 40209.000 SYS | 1.15000 46240.35| |
GEOTEXTILES FOR UNDERDRAIN I I |
0246 720-44000 4.000 EACH | 564.14000 225656 |
CASTING, ADJUST TO GRADE I | |
0247 720-44296 4.000 EACH | 549.17000 2196.68| |
CAP INLET I I |
0248 720-45065 2.000 EACH | 3448.01000 6896.02| |
INLET, N12 I | |
0249 720-45070 11.000 EACH | 3632.50000 39957.50] |
INLET, P12A I I |
0250 720-94847 3.000 EACH | 257476000 772428 |
INLET, R13, MODIFIED I | |
0251 720-95335 1.000 EACH |  11400.41000 11400.41] |
MANHOLE, M4 I I |
0252 722-51401 3257.000 SFT | 25.00000 81425_00] |
BRIDGE DECK PATCHING, FULL DEPTH I | |
0253 722-51842 17691.000 SYS | 45_00000 796095.00| |
BRIDGE DECK OVERLAY I I |
0254 722-51846 59.000 CYS | 330.00000 19470.00] |
BRIDGE DECK OVERLAY, ADDITIONAL I | |
0255 722-51852 4794.000 SFT | 20.00000 95880.00] |
| | |

BRIDGE DECK PATCHING, PARTIAL DEPTH
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TABULATION OF BIDS

TEMPORARY PAVEMENT MARKING, REMOVABLE,
4 1IN.

ENGINEER™S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0256 722-60824 4664.000 SYS | 4.00000 18656.00] |
SURFACE MILLING I I |
0257 723-06660 65.000 SYS | 501.95000 32626.75| |
WINGWALL I I |
0258 725-06858 946.000 LFT | 105.00000 99330.00] |
PIPE LINER, THERMOPLASTIC, 36 IN. I I |
0259 725-06875 528.000 LFT | 333.00000 175824 .00 |
PIPE LINER, THERMOPLASTIC, 66 IN. I I |
0260 726-92406 152.000 EACH | 458.88000 69749.76] |
BEARING ASSEMBLY, ELASTOMERIC I I |
0261 726-99095 48.000 EACH | 1.00000 48.00] |
BEARING ASSEMBLY, ELASTOMERIC, 1 I I |
0262 728-98377 LUMP |  10000.00000 10000.00] |
MASONRY COATING , STR. NO. 10 I I |
0263 728-98377 LUMP | 4000.00000 4000.00]| |
MASONRY COATING , STR. NO. 11 I I |
0264 728-98377 LUMP | 2500.00000 2500.00] |
MASONRY COATING , STR. NO. 15 I I |
0265 728-98377 LUMP | 8000.00000 8000.00]| |
MASONRY COATING , STR. NO. 2 I I |
0266 728-98377 LUMP | 5000.00000 5000.00] |
MASONRY COATING , STR. NO. 3 I | |
0267 728-98377 LUMP | 2500.00000 2500.00] |
MASONRY COATING , STR. NO. 7 I I |
0268 729-51875 1.000 SFT | 3000.00000 3000.00] |
CONCRETE, A, PATCHING I | |
0269 801-01093 14.000 EACH | 146500000 20510.00] |
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0270 801-01851 LUMP | 119000.00000 119000.00] |
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | I |
0271 801-03290 11.000 EACH | 295.00000 3245.00] |
CONSTRUCTION SIGN, C I I |
0272 801-04308 25.000 EACH | 840.00000 21000.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0273 801-06203 3593.000 LFT | 0.25000 898.25] |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0274 801-06207 167050.000 LFT | 0.74000 123617.00] |
| | |
| | |
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0275 801-06211 87.000 EACH | 62.00000 5394.00] |
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, LANE INDICATION ARROW I I |
0276 801-06212 10.000 EACH | 135.00000 1350.00] |
TEMPORARY PAVEMENT MESSAGE MARKING, I | |
REMOVABLE, WORD (ONLY) I I |
0277 801-06218 600.000 LFT | 7.65000 4590.00]| |
TEMPORARY TRANSVERSE PAVMENT MARKING, | I |
REMOVABLE, 24 IN. I | |
0278 801-06625 45.000 EACH | 136.00000 6120.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0279 801-06640 138.000 EACH | 338.00000 46644 00| |
CONSTRUCTION SIGN, A I | |
0280 801-06645 28.000 EACH | 63.00000 1764.00] |
CONSTRUCTION SIGN, B I I |
0281 801-06710 910.000 DAY | 10.00000 9100.00] |
FLASHING ARROW SIGN | | |
0282 801-06775 LUMP | 500000.00000 500000.00] |
MAINTAINING TRAFFIC I I |
0283 801-07023 4.000 EACH | 3600.00000 14400.00] |
ENERGY ABSORBING TERMINAL, CZ, TL-2 I | |
0284 801-07024 14.000 EACH | 4200.00000 58800.00] |
ENERGY ABSORBING TERMINAL, CZ, TL-3 I I |
0285 801-07118 1308.000 LFT | 34_85000 45583 .80 |
BARRICADE, 111-A I I |
0286 801-07119 576.000 LFT | 35.85000 20649.60] |
BARRICADE, 111-B I I |
0288 801-07606 2400.000 LFT | 23.96000 57504.00] |
TEMPORARY CROSSOVER DRAINAGE PIPE I I |
0289 801-08389 810.000 LFT | 24.00000 19440.00] |
TEMPORARY TRAFFIC BARRIER, ANCHORED I I |
0290 801-08401 7000.000 LFT | 12.00000 84000.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0291 801-52817 4.000 EACH |  65000.00000 260000.00] |
TEMPORARY CROSSOVER, B I I |
0292 802-02475 1.000 EACH | 600.00000 600.00]| |
SIGN, PANEL, REMOVE AND RELOCATE I I |
0293 802-03706 2.000 EACH | 700.00000 1400.00] |
SIGN PANEL, INSTALL , OVERHEAD I I |
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TABULATION OF BIDS

SHEAR STUD CONNECTOR

ENGINEER™S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0294 802-05701 520.000 LFT | 10.00000 5200.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0295 802-05702 382.000 LFT | 10.50000 4011.00] |
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I I |
0296 802-07057 2032.000 SFT | 17.62000 35803.84| |
SIGN, PANEL, WITH LEGEND I I |
0297 802-07102 2.000 EACH |  14920.00000 29840.00] |
SIGN LIGHTING SYSTEM, TRACK, CANTILEVER | I |
0298 802-07151 14.000 EACH | 302.00000 4228.00]| |
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, VI1 I | |
0299 802-07153 10.000 EACH | 345.00000 3450.00] |
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, XI I I |
0300 802-07158 2.000 EACH | 3920.00000 7840.00] |
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, | I I |
0301 802-08276 4.000 EACH | 310.00000 1240.00] |
WIDE FLANGE SIGN POST SUPPORT I | |
FOUNDATION, IX I | |
0302 802-76025 12.000 SFT | 11.30000 135.60] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0303 802-76035 511.000 SFT | 12.00000 6132.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0304 802-76095 8391.000 LBS | 2.55000 21397.05] |
STRUCTURAL STEEL, BREAKAWAY I | |
0305 802-76140 2.000 EACH | 17480.00000 34960.00] |
OVERHEAD SIGN STRUCTURE, CANTILEVER I I |
DOUBLE ARM I I |
0306 802-76175 38.000 LFT | 207.00000 7866.00] |
WALKWAY, HANDRAIL, AND LIGHTING SUPPORT | I |
ASSEMBLY (CANTILEVER) I I |
0307 802-91122 18.000 EACH | 105.00000 1890.00] |
SIGN, GROUND MOUNTED, RESET I | |
0308 802-96800 28053.000 EACH | 2.10000 58911.30] |
| | |
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TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0309 804-06771 190.000 EACH | 24.00000 4560.00] |
DELINEATOR POST, FLEXIBLE I I |
0310 805-02595 9.000 EACH | 130.00000 1170.00] |
CONTROLLER, RESET TIMING I I |
0311 805-06592 266.000 LFT | 10.00000 2660.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0312 805-86838 200.000 LFT | 1.30000 260.00] |
WIRE, NO. 4 COPPER IN CONDUIT, 1C I I |
0313 805-95889 1060.000 LFT | 0.60000 636.00] |
WIRE, NO. 10 COPPER, 1C I I |
0314 805-96014 370.000 LFT | 18.04000 6674.80] |
SAW CUT, FULL DEPTH I I |
0315 805-98336 573.000 LFT | 5.25000 3008.25] |
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | I |
CONDUIT, 4 1/C I I |
0316 807-02107 6.000 EACH | 780.00000 4680.00]| |
LUMINAIRE, UNDERPASS, PENDANT MOUNTED, | | |
HIGH PRESSURE SODIUM, WITH VANDAL I I |
SHIELD, 250 WATT, FURNISH I I |
0317 807-02191 5.000 EACH | 520.00000 2600.00] |
HANDHOLE, LIGHTING | | |
0318 807-02370 7.000 EACH | 330.00000 2310.00] |
LIGHT STRUCTURE, REMOVE AND RESET I I |
0319 807-02428 7.000 EACH | 690.00000 4830.00] |
CONCRETE FOUNDATION WITH GROUNDING, 30 | I |
IN. X 30 IN. X 96 IN. I | |
0320 807-07580 9598.000 LFT | 6.00000 57588.00] |
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I I |
0321 807-82053 1.000 EACH | 1220.00000 1220.00] |
UNDERPASS CIRCUIT INSTALLATION, 3 I I |
LUMINAIRES , STR. NO. 10 I I |
0322 807-82056 2.000 EACH | 3800.00000 7600.00] |
UNDERPASS CIRCUIT INSTALLATION, 6 I | |
LUMINAIRES I I |
0323 807-86750 12.000 EACH | 605.00000 7260.00] |
LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH | I |
PRESSURE SODIUM, 150 WATT I | |
0324 807-86910 22.000 EACH | 19.00000 418.00] |
| | |

CONNECTOR KIT, UNFUSED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 201 -40
TABULATION OF BIDS

TRANSVERSE MARKINGS , EPOXY, SOLID,
WHITE, CROSSHATCH

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0325 807-86915 24.000 EACH | 22.00000 528.00] |
CONNECTOR KIT, FUSED I I |
0326 807-86925 33.000 EACH | 18.00000 594.00] |
MULTIPLE COMPRESSION FITTING, I I |
WATERPROOFED I | |
0327 807-86930 6.000 EACH | 16.00000 96.00] |
INSULATION LINK, NONWATERPROOFED I I |
0328 807-86935 60.000 EACH | 19.00000 1140.00] |
INSULATION LINK, WATERPROOFED I | |
0329 807-86955 9.000 EACH | 65.00000 585.00] |
CABLE DUCT MARKER I I |
0330 807-87450 4.000 EACH | 270.00000 1080.00] |
TRANSFORMER BASE, FURNISH I | |
0331 808-03002 5385.000 LFT | 0.30000 1615.50] |
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0332 808-03631 41505.000 LFT | 0.30000 12451.50] |
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0333 808-03632 40934.000 LFT | 0.30000 12280.20] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0334 808-05534 2420.000 LFT | 0.53000 1282.60] |
LINE, EPOXY, SOLID, WHITE, 8 IN. I | |
0335 808-06702 7450.000 LFT | 0.42000 3129.00] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | I |
IN. | | |
0336 808-06703 36520.000 LFT | 0.28000 10225.60] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0337 808-06705 4720.000 LFT | 1.05000 4956.00]| |
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0338 808-06706 380.000 LFT | 3.20000 1216.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | |
IN. | | |
0339 808-06716 52036.000 LFT | 0.30000 15610.80] |
LINE, REMOVE I I |
0340 808-06848 190.000 LFT | 5.75000 1092.50] |
LINE, EPOXY, DOTTED, WHITE, 4 IN, 24 IN | I |
LINE, 48 IN GAP I I |
0341 808-08258 11.000 LFT | 6.60000 72.60] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 201 -41
TABULATION OF BIDS

PAVEMENT MESSAGE MARKINGS, EPOXY, LANE
INDICATIONS ARROWS

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0342 808-74805 210.000 LFT | 15.80000 3318.00] |
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I I |
0343 808-74807 5.000 EACH | 141.00000 705.00] |
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS I I |
0344 808-74808 24.000 EACH | 147 .00000 3528.00] |
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0345 808-74811 350.000 LFT | 0.39000 136.50] |
LINE, EPOXY, BROKEN, WHITE, 5 IN. I I |
0346 808-75215 115.000 LFT | 1.65000 189.75] |
LINE, THERMOPLASTIC, SOLID, WHITE, 12 | | |
IN. | | |
0347 808-75245 36350.000 LFT | 0.28000 10178.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0348 808-75297 200.000 LFT | 3.20000 640.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0349 808-75320 22.000 EACH | 65.00000 1430.00] |
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0350 808-75325 17.000 EACH | 9400000 1598.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I | |
0351 808-75996 913.000 EACH | 7.15000 6527.95| |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0352 808-75998 931.000 EACH | 19.00000 17689.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0353 808-98796 895.000 LFT | 1.40000 1253.00] |
LINE, THERMOPLASTIC, DOTTED, WHITE, 4 | I |
IN., 2 FT. LINE, 4 FT. GAP I | |
0354 108-01614 LUMP |  11450.00000 11450.00] |
PARTNERING OVERHEAD I I |
0355 808-74807 29.000 EACH | 14100000 4089.00]| |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 02/03/06
PAGE : 201 -42
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 23,981,409.16 ROUTE : 49
CALL ORDER  : 201 CONTRACT ID : R -27862-A COUNTIES : PORTER
LETTING DATE : 01/18/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1C )
[WALSH CONSTR COMPANY I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0356 807-82053 1.000 EACH | 1220.00000 1220.00] |
UNDERPASS CIRCUIT INSTALLATION, 3 I I |
LUMINAIRES , STR. NO. 2 I I |
0357 201-90788 LUMP | 812.03000 812.03] |
DEBRIS, REMOVE , STR. NO. 1 I | |
0358 201-90788 LUMP | 812.03000 812.03] |
DEBRIS, REMOVE , STR. NO. 9 I I |
0359 715-05127 198.000 LFT | 150.28000 29755.44] |
PIPE, TYPE 1, CURCULAR, 42 IN. I | |
0360 601-06035 100.000 LFT | 8.80000 880.00] |
GUARDRAIL, RESET I I |
0361 801-09133 8.000 EACH | 798500000 63880.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
SECTION TOTALS I $  23,430,000.00] $ | $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 23,430,000.00] $ 0.00] $




